

# MOBILE COUNTY COMMISSION

COUNTY COMMISSIONERS  
MERCERIA LUDGOOD, PRESIDENT  
CONNIE HUDSON, COMMISSIONER  
RANDALL DUEITT, COMMISSIONER  
TELEPHONE (251) 574-5077



ADMINISTRATION  
E. EDWIN "EDDIE" KERR  
COUNTY ADMINISTRATOR  
ASPEN COLLINS  
DEPUTY COUNTY ADMINISTRATOR  
RICHARD A. MITCHELL, P.E.  
DEPUTY COUNTY ADMINISTRATOR  
TELEPHONE (251) 574-5073  
FAX (251) 574-5080

## ADDENDUM #1

TO: ALL VENDORS

FROM: Val Rogers

VAL ROGERS BUYER III  
MOBILE COUNTY COMMISSION

DATE: JUNE 6, 2025

RE: RFP NO.1-2025 VIDEO WALL AND CONFERENCE SYSTEM INSTALLATION FOR  
MOBILE COUNTY SHERIFF'S OFFICE.

### Please Review:

In response to inquiries and feedback received, Mobile County Commission acknowledges that the original design and anticipated installation timeline of ninety (90) days may not be achievable by some proposers due to varying external factors.

Therefore, proposers requiring additional time beyond the initially specified ninety (90) days of project completion from award must clearly request and detail such an extension in their proposal submission. Proposers requesting an extension must provide:

1. A detailed explanation outlining the reasons necessitating the additional time for delivery and installation, including but not limited to supply chain delays, manufacturer lead-time constraints, or any other applicable factors.
2. A clearly indicated projected completion date for the delivery and installation of the proposed equipment and systems.

It is important to note that, once accepted, the selected proposer will be held accountable to meeting their stated delivery and installation timeframe provided within their RFP submission. All other conditions, specifications, and requirements stated in the original RFP document remain unchanged and fully applicable.

Mobile County Commission would like to for any inconvenience this may have caused you.