



BIDS RECEIVED: SEPTEMBER 30, 2020



10/01/2020

PROJECT CONSTRUCTION BUDGET:

\$792,000.00

| | | | | EN JOB JEED | IO FORD (ATE | JOHN G WALTON | | SOUTHERN LAND | | HCL CONTRACTING | | J HUNT ENTERPRISES | |
|---------|----------------|---------|---|-------------|--------------|----------------------|--------------|---------------|-------------------------|-----------------|--------------|--------------------|--------------|
| | | | | ENGINEER | 'S ESTIMATE | CONSTRUCTION COMPANY | | DEVELOPMENT | | | | | |
| PROJECT | ITEM | | | UNIT | TOTAL | UNIT | TOTAL | UNIT | TOTAL | UNIT | TOTAL | UNIT | TOTAL |
| TOTAL | NUMBER | UNIT | DESCRIPTION | PRICE | AMOUNT | PRICE | AMOUNT | PRICE | AMOUNT | PRICE | AMOUNT | PRICE | AMOUNT |
| 1 | 201-A | LS | CLEARING & GRUBBING (APPROXIMATELY 6.17 AC) | \$50,000.00 | \$50,000.00 | \$40,400.00 | \$40,400.00 | \$43,800.00 | \$43,800.00 | \$30,000.00 | \$30,000.00 | \$29,616.00 | \$29,616.00 |
| 9 | 206-C | SY | REMOVING EXISTING CONCRETE PAVEMENT (ALL THICKNESSES) | \$12.00 | \$108.00 | \$27.66 | \$248.94 | \$12.00 | \$108.00 | \$22.34 | \$201.06 | \$5.00 | \$45.00 |
| 163 | 206-D | LF | REMOVING PIPE (ALL SIZES AND TYPES) | \$10.00 | \$1,630.00 | \$7.47 | \$1,217.61 | \$8.50 | \$1,385.50 | \$8.02 | \$1,307.26 | \$8.50 | \$1,385.50 |
| 6 | 200-D | EA | MAIL BOX RESET, SINGLE | \$100.00 | \$600.00 | \$94.30 | \$565.80 | \$100.00 | \$600.00 | \$53.40 | \$320.40 | \$110.00 | \$660.00 |
| 7999 | 210-A | CY | UNCLASSIFIED EXCAVATION | \$12.00 | \$95,988.00 | \$10.83 | \$86,629.17 | \$11.08 | \$88,628.92 | \$7.47 | \$59,752.53 | \$9.00 | \$71,991.00 |
| 4558 | 210-A 210-D | CY(TBM) | BORROW EXCAVATION | \$14.00 | \$63,812.00 | \$11.38 | \$51,870.04 | \$1.00 | \$4,558.00 | \$8.22 | \$37,466.76 | \$12.00 | \$54,696.00 |
| 45 | 230-A | , , | ROADBED PROCESSING | \$350.00 | \$15,750.00 | \$217.66 | \$9,794.70 | \$100.00 | \$4,500.00 | \$290.97 | \$13,093.65 | \$300.00 | \$13,500.00 |
| 9527 | 301-A | SY | CRUSHED AGGREGATE BASE COURSE, TYPE B, PLANT MIXED, 5" COMPACTED THICKNESS | \$14.00 | \$133,378.00 | \$15.42 | \$146,906.34 | \$13.85 | \$131,948.95 | \$15.66 | \$149,192.82 | \$16.00 | \$152,432.00 |
| 9527 | 401-A | SY | BITUMINOUS TREATMENT A | \$1.25 | \$11,908.75 | \$0.01 | \$95.27 | \$0.01 | \$95.27 | \$0.01 | \$95.27 | \$1.50 | \$14,290.50 |
| 9327 | 401-A | 51 | ISUPERPAVE BITUMINOUS CONCRETE WEARING SURFACE LAYER, 1/2" MAXIMUM AGGREGATE SIZE MIX, ESAL | \$1.23 | \$11,700.75 | \$0.01 | ψ30.27 | 40.01 | 4,,,,, | | | | |
| 944 | 424-A | TON | RANGE A/B (180 LB/SY) | \$95.00 | \$89,680.00 | \$86.73 | \$81,873.12 | \$87.15 | \$82,269.60 | \$83.00 | \$78,352.00 | \$95.45 | \$90,104.80 |
| 61 | 430-B | TON | AGGREGATE SURFACING | \$55.00 | \$3,355.00 | \$61.66 | \$3,761.26 | \$48.60 | \$2,964.60 | \$50.85 | \$3,101.85 | \$50.00 | \$3,050.00 |
| 40 | 530-B | LF | 29" SPAN x 18" RISE ROADWAY PIPE (CLASS 3 R.C.) | \$70.00 | \$2,800.00 | \$65.97 | \$2,638.80 | \$67.00 | \$2,680.00 | \$63.52 | \$2,540.80 | \$58.37 | \$2,334.80 |
| 160 | 535-A | LF | 15" SIDE DRAIN PIPE | \$40.00 | \$6,400.00 | \$32.18 | \$5,148.80 | \$33.25 | \$5,320.00 | \$32.20 | \$5,152.00 | \$36.00 | \$5,760.00 |
| 224 | 535-B | LF | 29" SPAN x 18" RISE SIDE DRAIN PIPE | \$70.00 | \$15,680.00 | \$58.42 | \$13,086.08 | \$64.00 | \$14,336.00 | \$56.30 | \$12,611.20 | \$58.37 | \$13,074.88 |
| 1 | 600-A | LS | MOBILIZATION | \$50,000.00 | \$50,000.00 | \$41,770.10 | \$41,770.10 | \$47,500.00 | \$47,500.00 | \$26,000.00 | \$26,000.00 | \$57,000.00 | \$57,000.00 |
| 100 | 606-A | LF | 6" UNDERDRAIN PIPE, TYPE 8 | \$20.00 | \$2,000.00 | \$33.06 | \$3,306.00 | \$37.50 | \$3,750.00 | \$14.99 | \$1,499.00 | \$19.00 | \$1,900.00 |
| 121 | 610-A | SY | LOOSE RIPRAP CLASS 2, 24" THICK | \$90.00 | \$10,890.00 | \$100.40 | \$12,148.40 | \$100.08 | \$12,109.68 | \$74.73 | \$9,042.33 | \$105.00 | \$12,705.00 |
| 121 | 610-D | SY | FILTER BLANKET, GEOTEXTILE (NON-WOVEN) | \$5.00 | \$605.00 | \$10.59 | \$1,281.39 | \$3.15 | \$381.15 | \$5.20 | \$629.20 | \$3.00 | \$363.00 |
| 2831 | 610-E | SY | TIED CONCRETE BLOCK MAT | \$45.00 | \$127,395.00 | \$45.16 | \$127,847.96 | \$53.92 | \$152,647.52 | \$39.01 | \$110,437.31 | \$45.54 | \$128,923.74 |
| 12 | 619-A | EA | 15" SIDE DRAIN PIPE END TREATMENT, CLASS 1 (4:1 SLOPE) | \$800.00 | \$9,600.00 | \$941.59 | \$11,299.08 | \$935.00 | \$11,220.00 | \$713.18 | \$8,558.16 | \$700.00 | \$8,400.00 |
| 8 | 619-B1 | EA | 29" SPAN x 18" RISE SIDE DRAIN PIPE END TREATMENT, CLASS 1 (4:1 SLOPE) | \$900.00 | \$7,200.00 | \$1,037.79 | \$8,302.32 | \$935.00 | \$7,480.00 | \$874.99 | \$6,999.92 | \$1,000.00 | \$8,000.00 |
| 4 | 619-B2 | EA | 29" SPAN x 18" RISE SIDE DRAIN PIPE END TREATMENT, CLASS 1 (4:1 SLOPE) (DOUBLE LINE) | \$1,000.00 | \$4,000.00 | \$2,091.50 | \$8,366.00 | \$1,430.00 | \$5,720.00 | \$1,108.48 | \$4,433.92 | \$1,300.00 | \$5,200.00 |
| 19 | 623-B | LF | CONCRETE CURB. TYPE RAVEL | \$30.00 | \$570.00 | \$70.10 | \$1,331.90 | \$52.50 | \$997.50 | \$50.12 | \$952.28 | \$26.00 | \$494.00 |
| 324 | 637-A | LF | FENCE RESET (INCLUDES ALL TYPES) | \$10.00 | \$3,240.00 | \$20.03 | \$6,489.72 | \$11.00 | \$3,564.00 | \$5.53 | \$1,791.72 | \$30.00 | \$9,720.00 |
| 1961 | 650-A | CY | TOPSOIL, 4" COMPACTED THICKNESS | \$17.00 | \$33,337.00 | \$20.92 | \$41,024.12 | \$15.91 | \$31,199.51 | \$14.11 | \$27,669.71 | \$14.00 | \$27,454.00 |
| 3 | 652-A | AC | SEEDING | \$1,500.00 | \$4,500.00 | \$1,113.00 | \$3,339.00 | \$1,500.00 | \$4,500.00 | \$1,353.59 | \$4,060.77 | \$1,800.00 | \$5,400.00 |
| 5 | 652-C | AC | MOWING | \$150.00 | \$750.00 | \$361.73 | \$1,808.65 | \$350.00 | \$1,750.00 | \$234.26 | \$1,171.30 | \$150.00 | \$750.00 |
| 5968 | 654-A | SY | SOLID SODDING | \$7.00 | \$41,776.00 | \$4.45 | \$26,557.60 | \$5.00 | \$29,840.00 | \$4.85 | \$28,944.80 | \$5.50 | \$32,824.00 |
| 3 | 656-A | AC | MULCHING | \$1,000.00 | \$3,000.00 | \$834.75 | \$2,504.25 | \$1,000.00 | \$3,000.00 | \$918.71 | \$2,756.13 | \$1,000.00 | \$3,000.00 |
| 3 | 665-A | AC | TEMPORARY SEEDING | \$900.00 | \$2,700.00 | \$556.50 | \$1,669.50 | \$975.00 | \$2,925.00 | \$1,032.54 | \$3,097.62 | \$900.00 | \$2,700.00 |
| 6 | 665-B | TON | TEMPORARY MULCHING | \$500.00 | \$3,000.00 | \$361.73 | \$2,170.38 | \$1,200.00 | \$7,200.00 | \$306.72 | \$1,840.32 | \$1,000.00 | \$6,000.00 |
| 100 | 665-I | TON | TEMPORARY RIPRAP, CLASS 2 | \$75.00 | \$7,500.00 | \$75.15 | \$7,515.00 | \$86.45 | \$8,645.00 | \$78.34 | \$7,834.00 | \$88.00 | \$8,800.00 |
| 5780 | 665-J | LF | SILT FENCE, TYPE A | \$4.00 | \$23,120.00 | \$3.45 | \$19,941.00 | \$4.06 | \$23,466.80 | \$0.01 | \$57.80 | \$4.00 | \$23,120.00 |
| 50 | 665-K | CY | DRAINAGE SUMP EXCAVATION | \$25.00 | \$1,250.00 | \$22.40 | \$1,120.00 | \$11.08 | \$554.00 | \$47.56 | \$2,378.00 | \$12.50 | \$625.00 |
| 5780 | 665-O | LF | SILT FENCE REMOVAL | \$1.75 | \$10,115.00 | \$1.11 | \$6,415.80 | \$1.00 | \$5,780.00 | \$0.01 | \$57.80 | \$1.00 | \$5,780.00 |
| 910 | 665-Q | LF | WATTLE | \$10.00 | \$9,100.00 | \$7.23 | \$6,579.30 | \$5.07 | \$4,613.70 | \$14.77 | \$13,440.70 | \$7.00 | \$6,370.00 |
| 1 | 680-A | LS | ENGINEERING CONTROLS | \$15,000.00 | \$15,000.00 | \$11,531.55 | \$11,531.55 | \$8,800.00 | \$8,800.00 | \$13,210.00 | \$13,210.00 | \$5,000.00 | \$5,000.00 |
| 1 | 698-A | LS | CONSTRUCTION FUEL (MAXIMUM BID LIMITED TO \$10,000) | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 | \$0.00 |
| 57 | 740-B | SF | CONSTRUCTION SIGNS (TYPE IV) | \$15.00 | \$855.00 | \$13.91 | \$792.87 | \$18.00 | \$1,026.00 | \$14.59 | \$831.63 | \$12.50 | \$712.50 |
| 35 | 740-B | EA | CHANNELIZING DRUMS | \$10.00 | \$350.00 | \$0.01 | \$0.35 | \$0.01 | \$0.35 | \$0.01 | \$0.35 | \$7.00 | \$245.00 |
| 35 | 740-D | EA | CONES (36 INCHES HIGH) | \$5.00 | \$175.00 | \$0.01 | \$0.35 | \$0.01 | \$0.35 | \$0.01 | \$0.35 | \$5.00 | \$175.00 |
| 33 | 740-E | EA | WARNING LIGHTS, TYPE B | \$250.00 | \$750.00 | \$250.82 | \$752.46 | \$143.75 | \$431.25 | \$291.87 | \$875.61 | \$300.00 | \$900.00 |
| 35 | 740-1 740-M | EA | WEIGHT FOR CONE | \$5.00 | \$175.00 | \$0.01 | \$0.35 | \$0.01 | \$0.35 | \$0.01 | \$0.35 | \$1.00 | \$35.00 |
| 559 | 1002-A | SY | RESIDENTIAL ASPHALT DRIVEWAYS | \$20.00 | \$11,180.00 | \$33.16 | | \$16.10 | \$8,999.90 | \$35.15 | \$19,648.85 | \$35.00 | \$19,565.00 |
| 339 | 1002-A | 31 | ACCOUNTS AND INCLUDING | Ψ20.00 | \$11,100.00 | 455.10 | 4,000 | 1 | | | | | |
| | | - | | TOTAL | \$875,222.75 | TOTAL | \$818,637.77 | TOTAL | \$771,296.90 | TOTAL | \$691,407.53 | TOTAL | \$835,101.72 |
| 1 | | | | IUIAL | 40,0,222.75 | 101/115 | 20.0,00 | 1.12 | E A CONTRACTOR ASSESSED | | | | |

I hereby certify that this a true and correct tabulation of the bids received for construction of the above referenced project.

Stephanie A. Groves, PE Gulf States Engineering, Inc.

