

Volkert, Inc.
739 N. University Blvd.
Suite 200
Mobile, Alabama 36608
(251) 342-1070
www.volkert.com



June 17, 2026

VIA E-Mail

Kim Sanderson, P.E.
Mobile County Public Works
205 Government Street
P.O. Box 1443
Mobile, AL 36644-1600

Project No. MCR-2020-204B & MCR-2022-204
Pierce Creek Road – Grade, Drain, Base, and Pave
Mobile County, Alabama
Volkert No. 1097300

Attention: Ms. Rhonda Gulledge, P.E., Mr. Matthew Barclift, P.E.

Enclosed for your review are the following documents associated with the June 10, 2026, bid opening for the referenced project:

1. Bid Tabulation from the June 10, 2026, bid opening for the above referenced projects;
2. Proposal Evaluation Summary; and
3. Scanned copy of the proposal submitted by the low bidder.

The table below summarizes the bids received and the applicable tax savings identified for each bidder.

Bidder	MCR 2020	MCR 2022	Total Bid	Tax Savings
HCL Contracting, LLC	\$558,964.93	\$368,719.37	\$927,684.30	\$40,269.00
RH Deas Building Company	\$590,279.50	\$424,249.50	\$1,014,529.00	\$43,000.00
Southern Land Development	\$603,190.81	\$416,954.03	\$1,020,144.84	\$27,200.00
Rob Middleton Construction	\$614,433.26	\$430,471.50	\$1,044,904.76	\$21,949.91
Gibson Construction Services	\$662,280.96	\$492,461.33	\$1,154,742.29	\$16,402.50
Kingdom Construction Group, LLC	\$693,684.85	\$533,221.65	\$1,226,906.50	\$17,890.00
J Hunt Enterprise General Contractors, LLC	\$702,380.46	\$544,269.30	\$1,246,649.76	\$18,070.00
Wiregrass Construction Company, Inc.	\$759,037.32	\$538,220.45	\$1,297,257.77	\$26,700.00
C Thornton, Inc.	\$864,989.30	\$658,889.25	\$1,523,878.55	\$60,000.00

The following discrepancies were identified during the bid review and tabulation process:

- ▼ **HCL Contracting, LLC** submitted a total bid amount of \$931,872.00; however, the corrected bid amount determined during tabulation is \$927,684.30. The discrepancy resulted from an error in the calculation for total cost on pay item number 655A-000 Temporary Seeding.
- ▼ **RH Deas Building Company** submitted a total bid amount of \$1,012,961.00; however, the corrected bid amount determined during tabulation is \$1,014,529.00. The discrepancy resulted from an error in the calculation for total cost on pay item number 206D-000 Removing Pipe.
- ▼ **Rob Middleton Construction** submitted a total bid amount of \$1,044,904.84; however, the corrected bid amount determined during tabulation is \$1,044,904.76. The discrepancy resulted from an error in the calculation for the sum of all of the base bid pay items.
- ▼ **Kingdom Construction Group, LLC** submitted a total bid amount of \$1,226,906.50. There was a discrepancy on the total cost for pay item number 656A-010 Mulching, but the total cost of the base bid was still correctly calculated.

After review of the bid documents and tabulation results, the low bid submitted by HCL Contracting, LLC in the amount of \$927,684.30 appears lower than recent bid history for the scope of work required under this contract. The Engineer's Estimate for the project was \$1,475,813.07, and the low bid is approximately 37% below the engineer's estimate. The bid was also reviewed for indications of unbalanced pricing, and no concerns were identified.

Based on our review, we recommend that HCL Contracting, LLC be considered for award of the contract, subject to the County's review and approval of all required bid documents and contractor qualifications. Upon receipt of authorization from Mobile County, we will proceed with preparation of the contract documents.


Hard copies of the bid tabulation and proposal evaluation will be delivered to your office along with the Contractors' bid proposals.

Should you have any questions or require additional information, please do not hesitate to contact us.

Sincerely,
VOLKERT, INC.



Jordan Stringfellow, P.E. (MCR-2020-204B)
Assistant Vice President



Katelyn Finnorn, P.E. (MCR-2022-204)
Project Manager

LRM/Enclosures

Volkert, Inc.
739 N. University Blvd.
Suite 200
Mobile, Alabama 36608
(251) 342-1070
www.volkert.com



Bid Tabulation

COUNTY COMMISSION OF MOBILE COUNTY, ALABAMA
PIERCE CREEK ROAD ROAD - GRADE, DRAIN, BASE, AND PAVE
TABULATION OF BIDS RECEIVED JUNE 10, 2026
MOBILE COUNTY PROJECT NO. MCR-2020-204B AND MCR-2022-204
VOLKERT PROJECT NO. 1097300 & 1196802

						1				2				3			
						HCL CONTRACTING, LLC				RH DEAS BUILDING COMPANY				SOUTHERN LAND DEVELOPMENT			
Item No.	Item Description	MCR 2020 Quantity	MCR 2022 Quantity	Total Quantity	Unit	Unit Cost	MCR 2020 Cost	MCR 2022 Cost	Total Cost	Unit Cost	MCR 2020 Cost	MCR 2022 Cost	Total Cost	Unit Cost	MCR 2020 Cost	MCR 2022 Cost	Total Cost
201A002	CLEARING AND GRUBBING (MAXIMUM ALLOWABLE BID \$8000/ACRE) (APPROX. 3.5 ACRES)	0.5	0.5	1	LUMP SUM	\$37,000.00	\$18,500.00	\$18,500.00	\$37,000.00	\$10,000.00	\$5,000.00	\$5,000.00	\$10,000.00	\$24,050.00	\$12,025.00	\$12,025.00	\$24,050.00
206D000	REMOVING PIPE	77	64	141	LINEAR FOOT	\$7.85	\$604.45	\$502.40	\$1,106.85	\$24.50	\$1,886.50	\$1,568.00	\$3,454.50 **	\$9.84	\$757.68	\$629.76	\$1,387.44
206E000	REMOVING HEADWALLS	0	2	2	EACH	\$175.00	\$0.00	\$350.00	\$350.00	\$590.00	\$0.00	\$1,180.00	\$1,180.00	\$180.00	\$0.00	\$360.00	\$360.00
209A000	MAILBOX RESET, SINGLE	7	1	8	EACH	\$162.00	\$1,134.00	\$162.00	\$1,296.00	\$450.00	\$3,150.00	\$450.00	\$3,600.00	\$210.00	\$1,470.00	\$210.00	\$1,680.00
210A000	UNCLASSIFIED EXCAVATION	3391	2253	5644	CUBIC YARD	\$12.25	\$41,539.75	\$27,599.25	\$69,139.00	\$10.00	\$33,910.00	\$22,530.00	\$56,440.00	\$11.90	\$40,352.90	\$26,810.70	\$67,163.60
210D012	BORROW EXCAVATION (A-2-4(0) OR BETTER) (LOOSE TRUCKBED MEASURE)	2410	4247	6657	CUBIC YARD	\$13.15	\$31,691.50	\$55,848.05	\$87,539.55	\$15.65	\$37,716.50	\$66,465.55	\$104,182.05	\$14.37	\$34,631.70	\$61,029.39	\$95,661.09
214A000	STRUCTURE EXCAVATION	221	54	275	CUBIC YARD	\$18.65	\$4,121.65	\$1,007.10	\$5,128.75	\$17.50	\$3,867.50	\$945.00	\$4,812.50	\$11.90	\$2,629.90	\$642.60	\$3,272.50
214B001	FOUNDATION BACKFILL, COMMERCIAL	332	81	413	CUBIC YARD	\$92.10	\$30,577.20	\$7,460.10	\$38,037.30	\$20.00	\$6,640.00	\$1,620.00	\$8,260.00	\$75.94	\$25,212.08	\$6,151.14	\$31,363.22
230A000	ROADBED PROCESSING	28	26	54	ROADBED STATION	\$0.01	\$0.28	\$0.26	\$0.54	\$100.00	\$2,800.00	\$2,600.00	\$5,400.00	\$228.00	\$6,384.00	\$5,928.00	\$12,312.00
301A008	CRUSHED AGGREGATE BASE COURSE, TYPE B, PLANT MIXED, 5" COMPACTED THICKNESS	3846	3530	7376	SQUARE YARD	\$17.75	\$68,266.50	\$62,657.50	\$130,924.00	\$25.00	\$96,150.00	\$88,250.00	\$184,400.00	\$20.96	\$80,612.16	\$73,988.80	\$154,600.96
401A000	BITUMINOUS TREATMENT A	3846	3050	6896	SQUARE YARD	\$0.01	\$38.46	\$30.50	\$68.96	\$3.50	\$13,461.00	\$10,675.00	\$24,136.00	\$0.01	\$38.46	\$30.50	\$68.96
424A340	SUPERPAVE BITUMINOUS CONCRETE WEARING SURFACE LAYER, 1/2" MAXIMUM AGGREGATE SIZE MIX, ESAL RANGE A/B (180 LB/SY)	360	300	660	TON	\$115.40	\$41,544.00	\$34,620.00	\$76,164.00	\$205.00	\$73,800.00	\$61,500.00	\$135,300.00	\$139.32	\$50,155.20	\$41,796.00	\$91,951.20
424B655	SUPERPAVE BITUMINOUS CONCRETE UPPER BINDER LAYER, PATCHING, 1" MAXIMUM AGGREGATE SIZE MIX, ESAL RANGE C/D	50	0	50 *	TON	\$133.85	\$6,692.50	\$0.00	\$6,692.50	\$250.00	\$12,500.00	\$0.00	\$12,500.00	\$157.68	\$7,884.00	\$0.00	\$7,884.00
430B034	AGGREGATE SURFACING (ALDOT #57 CRUSHED STONE)	250	100	350	TON	\$87.90	\$21,975.00	\$8,790.00	\$30,765.00	\$85.00	\$21,250.00	\$8,500.00	\$29,750.00	\$69.10	\$17,275.00	\$6,910.00	\$24,185.00
530B001	22" SPAN, 14" RISE ROADWAY PIPE (CLASS 3 R.C.)	0	106	106	LINEAR FOOT	\$69.15	\$0.00	\$7,329.90	\$7,329.90	\$60.00	\$0.00	\$6,360.00	\$6,360.00	\$66.71	\$0.00	\$7,071.26	\$7,071.26
533A097	15" STORM SEWER PIPE (CLASS 3 R.C.)	20	0	20	LINEAR FOOT	\$57.15	\$1,143.00	\$0.00	\$1,143.00	\$52.50	\$1,050.00	\$0.00	\$1,050.00	\$61.21	\$1,224.20	\$0.00	\$1,224.20
533A098	18" STORM SEWER PIPE (CLASS 3 R.C.)	423	0	423	LINEAR FOOT	\$52.45	\$22,186.35	\$0.00	\$22,186.35	\$45.00	\$19,035.00	\$0.00	\$19,035.00	\$50.67	\$21,433.41	\$0.00	\$21,433.41
533A100	30" STORM SEWER PIPE (CLASS 3 R.C.)	65	0	65	LINEAR FOOT	\$99.85	\$6,490.25	\$0.00	\$6,490.25	\$85.00	\$5,525.00	\$0.00	\$5,525.00	\$88.49	\$5,751.85	\$0.00	\$5,751.85
533B098	22" SPAN, 14" RISE STORM SEWER PIPE (CLASS 3 R.C.)	95	39	134	LINEAR FOOT	\$66.35	\$6,303.25	\$2,587.65	\$8,890.90	\$56.00	\$5,320.00	\$2,184.00	\$7,504.00	\$66.71	\$6,337.45	\$2,601.69	\$8,939.14
533B099	29" SPAN, 18" RISE STORM SEWER PIPE (CLASS 3 R.C.)	35	0	35	LINEAR FOOT	\$91.55	\$3,204.25	\$0.00	\$3,204.25	\$100.00	\$3,500.00	\$0.00	\$3,500.00	\$91.93	\$3,217.55	\$0.00	\$3,217.55
535B011	22" SPAN, 14" RISE SIDE DRAIN PIPE	0	63	63	LINEAR FOOT	\$65.00	\$0.00	\$4,095.00	\$4,095.00	\$60.00	\$0.00	\$3,780.00	\$3,780.00	\$66.71	\$0.00	\$4,202.73	\$4,202.73
600A000	MOBILIZATION	0.5	0.5	1	LUMP SUM	\$18,474.24	\$9,237.12	\$9,237.12	\$18,474.24	\$20,827.60	\$10,413.80	\$10,413.80	\$20,827.60	\$63,865.00	\$31,932.50	\$31,932.50	\$63,865.00
606A012	6" UNDERDRAIN PIPE,TYPE 8	30	0	30	LINEAR FOOT	\$76.65	\$2,299.50	\$0.00	\$2,299.50	\$10.50	\$315.00	\$0.00	\$315.00	\$31.63	\$948.90	\$0.00	\$948.90
610A004	LOOSE RIPRAP,CLASS 2,24" THICK	383	0	383	SQUARE YARD	\$143.65	\$55,017.95	\$0.00	\$55,017.95	\$125.00	\$47,875.00	\$0.00	\$47,875.00	\$129.37	\$49,548.71	\$0.00	\$49,548.71
610C001	LOOSE RIPRAP, CLASS 2	82	0	82	TON	\$96.50	\$7,913.00	\$0.00	\$7,913.00	\$115.00	\$9,430.00	\$0.00	\$9,430.00	\$99.60	\$8,167.20	\$0.00	\$8,167.20
610D003	FILTER BLANKET, GEOTEXTILE	644	890	1534	SQUARE YARD	\$5.15	\$3,316.60	\$4,583.50	\$7,900.10	\$3.25	\$2,093.00	\$2,892.50	\$4,985.50	\$3.14	\$2,022.16	\$2,794.60	\$4,816.76
619A001	15" ROADWAY PIPE END TREATMENT, CLASS 1	1	0	1	EACH	\$1,032.85	\$1,032.85	\$0.00	\$1,032.85	\$650.00	\$650.00	\$0.00	\$650.00	\$1,980.00	\$1,980.00	\$0.00	\$1,980.00
619B016	22" SPAN, 14" RISE ROADWAY PIPE END TREATMENT, CLASS 1	2	3	5	EACH	\$1,112.00	\$2,224.00	\$3,336.00	\$5,560.00	\$800.00	\$1,600.00	\$2,400.00	\$4,000.00	\$1,980.00	\$3,960.00	\$5,940.00	\$9,900.00
619B116	22" SPAN, 14" RISE SIDE DRAIN PIPE END TREATMENT, CLASS 1	0	6	6	EACH	\$1,140.00	\$0.00	\$6,840.00	\$6,840.00	\$915.00	\$0.00	\$5,490.00	\$5,490.00	\$1,980.00	\$0.00	\$11,880.00	\$11,880.00
621C015	INLETS, TYPE S1 OR S3 (1 WING)	8	1	9	EACH	\$5,870.00	\$46,960.00	\$5,870.00	\$52,830.00	\$4,750.00	\$38,000.00	\$4,750.00	\$42,750.00	\$6,246.25	\$49,970.00	\$6,246.25	\$56,216.25
621C017	INLETS, TYPE S1 OR S3 (2 WING)	3	0	3	EACH	\$5,577.00	\$16,731.00	\$0.00	\$16,731.00	\$5,250.00	\$15,750.00	\$0.00	\$15,750.00	\$7,375.00	\$22,125.00	\$0.00	\$22,125.00
621C176	INLETS, TYPE "SPECIAL" 4X4 YARD INLET	1	0	1	EACH	\$2,500.00	\$2,500.00	\$0.00	\$2,500.00	\$3,500.00	\$3,500.00	\$0.00	\$3,500.00	\$3,287.50	\$3,287.50	\$0.00	\$3,287.50
621C177	INLETS, TYPE "SPECIAL" OUTLET CONTROL STRUCTURE	1	0	1	EACH	\$3,450.00	\$3,450.00	\$0.00	\$3,450.00	\$4,100.00	\$4,100.00	\$0.00	\$4,100.00	\$4,827.50	\$4,827.50	\$0.00	\$4,827.50
650A000	TOPSOIL (4" COMPACTED THICKNESS)	406	741	1147	CUBIC YARD	\$24.75	\$10,048.50	\$18,339.75	\$28,388.25	\$26.50	\$10,759.00	\$19,636.50	\$30,395.50	\$21.75	\$8,830.50	\$16,116.75	\$24,947.25



COUNTY COMMISSION OF MOBILE COUNTY, ALABAMA																	
PIERCE CREEK ROAD ROAD - GRADE, DRAIN, BASE, AND PAVE																	
TABULATION OF BIDS RECEIVED JUNE 10, 2026																	
MOBILE COUNTY PROJECT NO. MCR-2020-204B AND MCR-2022-204																	
VOLKERT PROJECT NO. 1097300 & 1196802																	
						1				2				3			
						HCL CONTRACTING, LLC				RH DEAS BUILDING COMPANY				SOUTHERN LAND DEVELOPMENT			
Item No.	Item Description	MCR 2020 Quantity	MCR 2022 Quantity	Total Quantity	Unit	Unit Cost	MCR 2020 Cost	MCR 2022 Cost	Total Cost	Unit Cost	MCR 2020 Cost	MCR 2022 Cost	Total Cost	Unit Cost	MCR 2020 Cost	MCR 2022 Cost	Total Cost
652A100	SEEDING	1	2	3	ACRE	\$0.01	\$0.01	\$0.02	\$0.03	\$1,500.00	\$1,500.00	\$3,000.00	\$4,500.00	\$2,145.00	\$2,145.00	\$4,290.00	\$6,435.00
652C000	MOWING	2	4	6	ACRE	\$246.00	\$492.00	\$984.00	\$1,476.00	\$500.00	\$1,000.00	\$2,000.00	\$3,000.00	\$230.00	\$460.00	\$920.00	\$1,380.00
654A001	SOLID SODDING (BERMUDA)	3657	6667	10324	SQUARE YARD	\$5.75	\$21,027.75	\$38,335.25	\$59,363.00	\$5.75	\$21,027.75	\$38,335.25	\$59,363.00	\$5.50	\$20,113.50	\$36,668.50	\$56,782.00
656A010	MULCHING	1	2	3	ACRE	\$0.01	\$0.01	\$0.02	\$0.03	\$1,300.00	\$1,300.00	\$2,600.00	\$3,900.00	\$2,090.00	\$2,090.00	\$4,180.00	\$6,270.00
665A000	TEMPORARY SEEDING	2	4	6	ACRE	\$7.05	\$14.10	\$28.20	\$42.30 **	\$1,250.00	\$2,500.00	\$5,000.00	\$7,500.00	\$522.50	\$1,045.00	\$2,090.00	\$3,135.00
665B001	TEMPORARY MULCHING	6	12	18	TON	\$935.00	\$5,610.00	\$11,220.00	\$16,830.00	\$75.00	\$450.00	\$900.00	\$1,350.00	\$632.50	\$3,795.00	\$7,590.00	\$11,385.00
665J002	SILT FENCE	3252	2802	6054	LINEAR FOOT	\$4.65	\$15,121.80	\$13,029.30	\$28,151.10	\$4.50	\$14,634.00	\$12,609.00	\$27,243.00	\$4.40	\$14,308.80	\$12,328.80	\$26,637.60
665N000	TEMPORARY COARSE AGGREGATE,ALDOT NUMBER 1	25	25	50	TON	\$89.90	\$2,247.50	\$2,247.50	\$4,495.00	\$90.00	\$2,250.00	\$2,250.00	\$4,500.00	\$74.40	\$1,860.00	\$1,860.00	\$3,720.00
665N004	COARSE AGGREGATE,ALDOT NUMBER 4	20	0	20	TON	\$97.20	\$1,944.00	\$0.00	\$1,944.00	\$90.00	\$1,800.00	\$0.00	\$1,800.00	\$74.40	\$1,488.00	\$0.00	\$1,488.00
665O001	SILT FENCE REMOVAL	3252	2802	6054	LINEAR FOOT	\$0.85	\$2,764.20	\$2,381.70	\$5,145.90	\$2.50	\$8,130.00	\$7,005.00	\$15,135.00	\$1.44	\$4,682.88	\$4,034.88	\$8,717.76
665P005	INLET PROTECTION, STAGE 3 OR 4	13	0	13	EACH	\$176.45	\$2,293.85	\$0.00	\$2,293.85	\$335.00	\$4,355.00	\$0.00	\$4,355.00	\$367.50	\$4,777.50	\$0.00	\$4,777.50
665Q002	WATTLE	1860	1176	3036	LINEAR FOOT	\$5.95	\$11,067.00	\$6,997.20	\$18,064.20	\$7.50	\$13,950.00	\$8,820.00	\$22,770.00	\$7.02	\$13,057.20	\$8,255.52	\$21,312.72
680A001	GEOMETRIC CONTROLS	0.5	0.5	1	LUMP SUM	\$12,322.00	\$6,161.00	\$6,161.00	\$12,322.00	\$10,000.00	\$5,000.00	\$5,000.00	\$10,000.00	\$8,200.00	\$4,100.00	\$4,100.00	\$8,200.00
701G256	BROKEN YELLOW, CLASS 2, TYPE A TRAFFIC STRIPE (5" WIDE)	80	0	80 *	LINEAR FOOT	\$5.60	\$448.00	\$0.00	\$448.00	\$6.00	\$480.00	\$0.00	\$480.00	\$5.25	\$420.00	\$0.00	\$420.00
703A002	TRAFFIC CONTROL MARKINGS, CLASS 2, TYPE A	32	34	66	SQUARE FOOT	\$8.10	\$259.20	\$275.40	\$534.60	\$8.85	\$283.20	\$300.90	\$584.10	\$7.61	\$243.52	\$258.74	\$502.26
703D001	TEMPORARY TRAFFIC CONTROL MARKINGS	32	34	66	SQUARE FOOT	\$4.75	\$152.00	\$161.50	\$313.50	\$5.00	\$160.00	\$170.00	\$330.00	\$4.46	\$142.72	\$151.64	\$294.36
740B000	CONSTRUCTION SIGNS	351	204	555	SQUARE FOOT	\$8.95	\$3,141.45	\$1,825.80	\$4,967.25	\$9.75	\$3,422.25	\$1,989.00	\$5,411.25	\$8.40	\$2,948.40	\$1,713.60	\$4,662.00
740D000	CHANNELIZING DRUMS	30	30	60	EACH	\$0.01	\$0.30	\$0.30	\$0.60	\$46.50	\$1,395.00	\$1,395.00	\$2,790.00	\$0.01	\$0.30	\$0.30	\$0.60
740E000	CONES (36 INCHES HIGH)	30	30	60	EACH	\$0.01	\$0.30	\$0.30	\$0.60	\$19.50	\$585.00	\$585.00	\$1,170.00	\$0.01	\$0.30	\$0.30	\$0.60
740F002	BARRICADES, TYPE III	6	0	6	EACH	\$240.00	\$1,440.00	\$0.00	\$1,440.00	\$265.00	\$1,590.00	\$0.00	\$1,590.00	\$225.75	\$1,354.50	\$0.00	\$1,354.50
742A001	PORTABLE CHANGEABLE MESSAGE SIGN, TYPE 2	3	0	3	EACH	\$2,734.00	\$8,202.00	\$0.00	\$8,202.00	\$2,565.00	\$7,695.00	\$0.00	\$7,695.00	\$4,410.00	\$13,230.00	\$0.00	\$13,230.00
1002-A	RESIDENTIAL ASPHALT DRIVEWAY, COMPLETE IN PLACE	229	124	353	SQUARE YARD	\$42.95	\$9,835.55	\$5,325.80	\$15,161.35	\$25.00	\$5,725.00	\$3,100.00	\$8,825.00	\$25.92	\$5,935.68	\$3,214.08	\$9,149.76
TOTAL MCR-2020-204B BID AMOUNT						\$558,964.93				\$590,279.50				\$603,190.81			
TOTAL MCR-2022-204 BID AMOUNT						\$368,719.37				\$424,249.50				\$416,954.03			
TOTAL BID AMOUNT						\$927,684.30				\$1,014,529.00				\$1,020,144.84			
TAX SAVINGS AMOUNT						\$40,269.00				\$43,000.00				\$27,200.00			

* Pay item quantity revised per Addendum No. 1.

**Contractor miscalculated total cost of pay item resulting in an incorrect total bid amount.

***Contractor miscalculated total sum of pay items resulting in incorrect total bid amount.



COUNTY COMMISSION OF MOBILE COUNTY, ALABAMA

PIERCE CREEK ROAD ROAD - GRADE, DRAIN, BASE, AND PAVE

TABULATION OF BIDS RECEIVED JUNE 10, 2026

MOBILE COUNTY PROJECT NO. MCR-2020-204B AND MCR-2022-204

VOLKERT PROJECT NO. 1097300 & 1196802

						4				5				6			
						ROB MIDDLETON CONSTRUCTION				GIBSON CONSTRUCTION SERVICES				KINGDOM CONSTRUCTION GROUP, LLC			
Item No.	Item Description	MCR 2020 Quantity	MCR 2022 Quantity	Total Quantity	Unit	Unit Cost	MCR 2020 Cost	MCR 2022 Cost	Total Cost	Unit Cost	MCR 2020 Cost	MCR 2022 Cost	Total Cost	Unit Cost	MCR 2020 Cost	MCR 2022 Cost	Total Cost
201A002	CLEARING AND GRUBBING (MAXIMUM ALLOWABLE BID \$8000/ACRE) (APPROX. 3.5 ACRES)	0.5	0.5	1	LUMP SUM	\$24,000.00	\$12,000.00	\$12,000.00	\$24,000.00	\$22,654.03	\$11,327.02	\$11,327.02	\$22,654.03	\$27,000.00	\$13,500.00	\$13,500.00	\$27,000.00
206D000	REMOVING PIPE	77	64	141	LINEAR FOOT	\$11.75	\$904.75	\$752.00	\$1,656.75	\$10.67	\$821.59	\$682.88	\$1,504.47	\$30.00	\$2,310.00	\$1,920.00	\$4,230.00
206E000	REMOVING HEADWALLS	0	2	2	EACH	\$173.67	\$0.00	\$347.34	\$347.34	\$351.51	\$0.00	\$703.02	\$703.02	\$350.00	\$0.00	\$700.00	\$700.00
209A000	MAILBOX RESET, SINGLE	7	1	8	EACH	\$77.45	\$542.15	\$77.45	\$619.60	\$173.49	\$1,214.43	\$173.49	\$1,387.92	\$150.00	\$1,050.00	\$150.00	\$1,200.00
210A000	UNCLASSIFIED EXCAVATION	3391	2253	5644	CUBIC YARD	\$9.07	\$30,756.37	\$20,434.71	\$51,191.08	\$19.75	\$66,972.25	\$44,496.75	\$111,469.00	\$13.85	\$46,965.35	\$31,204.05	\$78,169.40
210D012	BORROW EXCAVATION (A-2-4(0) OR BETTER) (LOOSE TRUCKBED MEASURE)	2410	4247	6657	CUBIC YARD	\$9.49	\$22,870.90	\$40,304.03	\$63,174.93	\$25.52	\$61,503.20	\$108,383.44	\$169,886.64	\$22.00	\$53,020.00	\$93,434.00	\$146,454.00
214A000	STRUCTURE EXCAVATION	221	54	275	CUBIC YARD	\$5.52	\$1,219.92	\$298.08	\$1,518.00	\$0.01	\$2.21	\$0.54	\$2.75	\$12.50	\$2,762.50	\$675.00	\$3,437.50
214B001	FOUNDATION BACKFILL, COMMERCIAL	332	81	413	CUBIC YARD	\$137.85	\$45,766.20	\$11,165.85	\$56,932.05	\$0.02	\$6.64	\$1.62	\$8.26	\$108.00	\$35,856.00	\$8,748.00	\$44,604.00
230A000	ROADBED PROCESSING	28	26	54	ROADBED STATION	\$240.31	\$6,728.68	\$6,248.06	\$12,976.74	\$510.65	\$14,298.20	\$13,276.90	\$27,575.10	\$285.00	\$7,980.00	\$7,410.00	\$15,390.00
301A008	CRUSHED AGGREGATE BASE COURSE, TYPE B, PLANT MIXED, 5" COMPACTED THICKNESS	3846	3530	7376	SQUARE YARD	\$18.87	\$72,574.02	\$66,611.10	\$139,185.12	\$25.67	\$98,726.82	\$90,615.10	\$189,341.92	\$19.00	\$73,074.00	\$67,070.00	\$140,144.00
401A000	BITUMINOUS TREATMENT A	3846	3050	6896	SQUARE YARD	\$1.88	\$7,230.48	\$5,734.00	\$12,964.48	\$0.02	\$76.92	\$61.00	\$137.92	\$1.65	\$6,345.90	\$5,032.50	\$11,378.40
424A340	SUPERPAVE BITUMINOUS CONCRETE WEARING SURFACE LAYER, 1/2" MAXIMUM AGGREGATE SIZE MIX, ESAL RANGE A/B (180 LB/SY)	360	300	660	TON	\$161.96	\$58,305.60	\$48,588.00	\$106,893.60	\$150.37	\$54,133.20	\$45,111.00	\$99,244.20	\$195.00	\$70,200.00	\$58,500.00	\$128,700.00
424B655	SUPERPAVE BITUMINOUS CONCRETE UPPER BINDER LAYER, PATCHING, 1" MAXIMUM AGGREGATE SIZE MIX, ESAL RANGE C/D	50	0	50	TON	\$290.67	\$14,533.50	\$0.00	\$14,533.50	\$175.55	\$8,777.50	\$0.00	\$8,777.50	\$208.00	\$10,400.00	\$0.00	\$10,400.00
430B034	AGGREGATE SURFACING (ALDOT #57 CRUSHED STONE)	250	100	350	TON	\$72.37	\$18,092.50	\$7,237.00	\$25,329.50	\$71.09	\$17,772.50	\$7,109.00	\$24,881.50	\$72.00	\$18,000.00	\$7,200.00	\$25,200.00
530B001	22" SPAN, 14" RISE ROADWAY PIPE (CLASS 3 R.C.)	0	106	106	LINEAR FOOT	\$55.07	\$0.00	\$5,837.42	\$5,837.42	\$75.53	\$0.00	\$8,006.18	\$8,006.18	\$76.30	\$0.00	\$8,087.80	\$8,087.80
533A097	15" STORM SEWER PIPE (CLASS 3 R.C.)	20	0	20	LINEAR FOOT	\$38.86	\$777.20	\$0.00	\$777.20	\$58.11	\$1,162.20	\$0.00	\$1,162.20	\$53.40	\$1,068.00	\$0.00	\$1,068.00
533A098	18" STORM SEWER PIPE (CLASS 3 R.C.)	423	0	423	LINEAR FOOT	\$40.25	\$17,025.75	\$0.00	\$17,025.75	\$62.68	\$26,513.64	\$0.00	\$26,513.64	\$64.00	\$27,072.00	\$0.00	\$27,072.00
533A100	30" STORM SEWER PIPE (CLASS 3 R.C.)	65	0	65	LINEAR FOOT	\$70.99	\$4,614.35	\$0.00	\$4,614.35	\$91.74	\$5,963.10	\$0.00	\$5,963.10	\$98.30	\$6,389.50	\$0.00	\$6,389.50
533B098	22" SPAN, 14" RISE STORM SEWER PIPE (CLASS 3 R.C.)	95	39	134	LINEAR FOOT	\$53.45	\$5,077.75	\$2,084.55	\$7,162.30	\$75.25	\$7,148.75	\$2,934.75	\$10,083.50	\$76.00	\$7,220.00	\$2,964.00	\$10,184.00
533B099	29" SPAN, 18" RISE STORM SEWER PIPE (CLASS 3 R.C.)	35	0	35	LINEAR FOOT	\$77.97	\$2,728.95	\$0.00	\$2,728.95	\$91.27	\$3,194.45	\$0.00	\$3,194.45	\$104.00	\$3,640.00	\$0.00	\$3,640.00
535B011	22" SPAN, 14" RISE SIDE DRAIN PIPE	0	63	63	LINEAR FOOT	\$54.86	\$0.00	\$3,456.18	\$3,456.18	\$75.25	\$0.00	\$4,740.75	\$4,740.75	\$76.30	\$0.00	\$4,806.90	\$4,806.90
600A000	MOBILIZATION	0.5	0.5	1	LUMP SUM	\$53,089.18	\$26,544.59	\$26,544.59	\$53,089.18	\$42,132.07	\$21,066.04	\$21,066.04	\$42,132.07	\$75,000.00	\$37,500.00	\$37,500.00	\$75,000.00
606A012	6" UNDERDRAIN PIPE,TYPE 8	30	0	30	LINEAR FOOT	\$51.12	\$1,533.60	\$0.00	\$1,533.60	\$73.50	\$2,205.00	\$0.00	\$2,205.00	\$28.90	\$867.00	\$0.00	\$867.00
610A004	LOOSE RIPRAP,CLASS 2,24" THICK	383	0	383	SQUARE YARD	\$105.10	\$40,253.30	\$0.00	\$40,253.30	\$126.73	\$48,537.59	\$0.00	\$48,537.59	\$84.00	\$32,172.00	\$0.00	\$32,172.00
610C001	LOOSE RIPRAP, CLASS 2	82	0	82	TON	\$97.88	\$8,026.16	\$0.00	\$8,026.16	\$124.66	\$10,222.12	\$0.00	\$10,222.12	\$78.50	\$6,437.00	\$0.00	\$6,437.00
610D003	FILTER BLANKET, GEOTEXTILE	644	890	1534	SQUARE YARD	\$3.12	\$2,009.28	\$2,776.80	\$4,786.08	\$5.34	\$3,438.96	\$4,752.60	\$8,191.56	\$3.50	\$2,254.00	\$3,115.00	\$5,369.00
619A001	15" ROADWAY PIPE END TREATMENT, CLASS 1	1	0	1	EACH	\$2,185.65	\$2,185.65	\$0.00	\$2,185.65	\$1,959.26	\$1,959.26	\$0.00	\$1,959.26	\$1,700.00	\$1,700.00	\$0.00	\$1,700.00
619B016	22" SPAN, 14" RISE ROADWAY PIPE END TREATMENT, CLASS 1	2	3	5	EACH	\$2,185.65	\$4,371.30	\$6,556.95	\$10,928.25	\$2,395.65	\$4,791.30	\$7,186.95	\$11,978.25	\$1,700.00	\$3,400.00	\$5,100.00	\$8,500.00
619B116	22" SPAN, 14" RISE SIDE DRAIN PIPE END TREATMENT, CLASS 1	0	6	6	EACH	\$2,185.66	\$0.00	\$13,113.96	\$13,113.96	\$2,394.65	\$0.00	\$14,367.90	\$14,367.90	\$1,700.00	\$0.00	\$10,200.00	\$10,200.00
621C015	INLETS, TYPE S1 OR S3 (1 WING)	8	1	9	EACH	\$5,939.33	\$47,514.64	\$5,939.33	\$53,453.97	\$6,256.19	\$50,049.52	\$6,256.19	\$56,305.71	\$5,600.00	\$44,800.00	\$5,600.00	\$50,400.00
621C017	INLETS, TYPE S1 OR S3 (2 WING)	3	0	3	EACH	\$6,425.03	\$19,275.09	\$0.00	\$19,275.09	\$7,491.74	\$22,475.22	\$0.00	\$22,475.22	\$6,600.00	\$19,800.00	\$0.00	\$19,800.00
621C176	INLETS, TYPE "SPECIAL" 4X4 YARD INLET	1	0	1	EACH	\$2,428.93	\$2,428.93	\$0.00	\$2,428.93	\$6,976.35	\$6,976.35	\$0.00	\$6,976.35	\$3,300.00	\$3,300.00	\$0.00	\$3,300.00
621C177	INLETS, TYPE "SPECIAL" OUTLET CONTROL STRUCTURE	1	0	1	EACH	\$4,052.39	\$4,052.39	\$0.00	\$4,052.39	\$6,580.42	\$6,580.42	\$0.00	\$6,580.42	\$3,900.00	\$3,900.00	\$0.00	\$3,900.00



COUNTY COMMISSION OF MOBILE COUNTY, ALABAMA																	
PIERCE CREEK ROAD ROAD - GRADE, DRAIN, BASE, AND PAVE																	
TABULATION OF BIDS RECEIVED JUNE 10, 2026																	
MOBILE COUNTY PROJECT NO. MCR-2020-204B AND MCR-2022-204																	
VOLKERT PROJECT NO. 1097300 & 1196802																	
						4				5				6			
						ROB MIDDLETON CONSTRUCTION				GIBSON CONSTRUCTION SERVICES				KINGDOM CONSTRUCTION GROUP, LLC			
Item No.	Item Description	MCR 2020 Quantity	MCR 2022 Quantity	Total Quantity	Unit	Unit Cost	MCR 2020 Cost	MCR 2022 Cost	Total Cost	Unit Cost	MCR 2020 Cost	MCR 2022 Cost	Total Cost	Unit Cost	MCR 2020 Cost	MCR 2022 Cost	Total Cost
650A000	TOPSOIL (4" COMPACTED THICKNESS)	406	741	1147	CUBIC YARD	\$24.20	\$9,825.20	\$17,932.20	\$27,757.40	\$31.18	\$12,659.08	\$23,104.38	\$35,763.46	\$25.00	\$10,150.00	\$18,525.00	\$28,675.00
652A100	SEEDING	1	2	3	ACRE	\$1,495.24	\$1,495.24	\$2,990.48	\$4,485.72	\$1,006.84	\$1,006.84	\$2,013.68	\$3,020.52	\$2,000.00	\$2,000.00	\$4,000.00	\$6,000.00
652C000	MOWING	2	4	6	ACRE	\$309.81	\$619.62	\$1,239.24	\$1,858.86	\$264.08	\$528.16	\$1,056.32	\$1,584.48	\$200.00	\$400.00	\$800.00	\$1,200.00
654A001	SOLID SODDING (BERMUDA)	3657	6667	10324	SQUARE YARD	\$5.79	\$21,174.03	\$38,601.93	\$59,775.96	\$6.37	\$23,295.09	\$42,468.79	\$65,763.88	\$9.00	\$32,913.00	\$60,003.00	\$92,916.00
656A010	MULCHING	1	2	3	ACRE	\$2,445.15	\$2,445.15	\$4,890.30	\$7,335.45	\$1,006.84	\$1,006.84	\$2,013.68	\$3,020.52	\$2,000.00	\$2,000.00	\$4,000.00	\$6,000.00 **
665A000	TEMPORARY SEEDING	2	4	6	ACRE	\$1,495.24	\$2,990.48	\$5,980.96	\$8,971.44	\$0.01	\$0.02	\$0.04	\$0.06	\$2,000.00	\$4,000.00	\$8,000.00	\$12,000.00
665B001	TEMPORARY MULCHING	6	12	18	TON	\$2,445.15	\$14,670.90	\$29,341.80	\$44,012.70	\$0.01	\$0.06	\$0.12	\$0.18	\$1,600.00	\$9,600.00	\$19,200.00	\$28,800.00
665J002	SILT FENCE	3252	2802	6054	LINEAR FOOT	\$3.92	\$12,747.84	\$10,983.84	\$23,731.68	\$4.35	\$14,146.20	\$12,188.70	\$26,334.90	\$5.50	\$17,886.00	\$15,411.00	\$33,297.00
665N000	TEMPORARY COARSE AGGREGATE,ALDOT NUMBER 1	25	25	50	TON	\$71.55	\$1,788.75	\$1,788.75	\$3,577.50	\$86.96	\$2,174.00	\$2,174.00	\$4,348.00	\$78.00	\$1,950.00	\$1,950.00	\$3,900.00
665N004	COARSE AGGREGATE,ALDOT NUMBER 4	20	0	20	TON	\$70.01	\$1,400.20	\$0.00	\$1,400.20	\$88.68	\$1,773.60	\$0.00	\$1,773.60	\$78.00	\$1,560.00	\$0.00	\$1,560.00
665O001	SILT FENCE REMOVAL	3252	2802	6054	LINEAR FOOT	\$1.21	\$3,934.92	\$3,390.42	\$7,325.34	\$0.54	\$1,756.08	\$1,513.08	\$3,269.16	\$1.00	\$3,252.00	\$2,802.00	\$6,054.00
665P005	INLET PROTECTION, STAGE 3 OR 4	13	0	13	EACH	\$265.55	\$3,452.15	\$0.00	\$3,452.15	\$632.41	\$8,221.33	\$0.00	\$8,221.33	\$650.00	\$8,450.00	\$0.00	\$8,450.00
665Q002	WATTLE	1860	1176	3036	LINEAR FOOT	\$6.91	\$12,852.60	\$8,126.16	\$20,978.76	\$5.44	\$10,118.40	\$6,397.44	\$16,515.84	\$8.00	\$14,880.00	\$9,408.00	\$24,288.00
680A001	GEOMETRIC CONTROLS	0.5	0.5	1	LUMP SUM	\$11,423.20	\$5,711.60	\$5,711.60	\$11,423.20	\$2,503.50	\$1,251.75	\$1,251.75	\$2,503.50	\$7,500.00	\$3,750.00	\$3,750.00	\$7,500.00
701G256	BROKEN YELLOW, CLASS 2, TYPE A TRAFFIC STRIPE (5" WIDE)	80	0	80 *	LINEAR FOOT	\$2.43	\$194.40	\$0.00	\$194.40	\$5.44	\$435.20	\$0.00	\$435.20	\$5.00	\$400.00	\$0.00	\$400.00
703A002	TRAFFIC CONTROL MARKINGS, CLASS 2, TYPE A	32	34	66	SQUARE FOOT	\$12.14	\$388.48	\$412.76	\$801.24	\$7.89	\$252.48	\$268.26	\$520.74	\$9.14	\$292.48	\$310.76	\$603.24
703D001	TEMPORARY TRAFFIC CONTROL MARKINGS	32	34	66	SQUARE FOOT	\$3.64	\$116.48	\$123.76	\$240.24	\$4.63	\$148.16	\$157.42	\$305.58	\$5.36	\$171.52	\$182.24	\$353.76
740B000	CONSTRUCTION SIGNS	351	204	555	SQUARE FOOT	\$9.71	\$3,408.21	\$1,980.84	\$5,389.05	\$8.71	\$3,057.21	\$1,776.84	\$4,834.05	\$9.60	\$3,369.60	\$1,958.40	\$5,328.00
740D000	CHANNELIZING DRUMS	30	30	60	EACH	\$46.14	\$1,384.20	\$1,384.20	\$2,768.40	\$41.36	\$1,240.80	\$1,240.80	\$2,481.60	\$45.60	\$1,368.00	\$1,368.00	\$2,736.00
740E000	CONES (36 INCHES HIGH)	30	30	60	EACH	\$19.43	\$582.90	\$582.90	\$1,165.80	\$17.42	\$522.60	\$522.60	\$1,045.20	\$19.20	\$576.00	\$576.00	\$1,152.00
740F002	BARRICADES, TYPE III	6	0	6	EACH	\$261.07	\$1,566.42	\$0.00	\$1,566.42	\$234.02	\$1,404.12	\$0.00	\$1,404.12	\$258.00	\$1,548.00	\$0.00	\$1,548.00
742A001	PORTABLE CHANGEABLE MESSAGE SIGN, TYPE 2	3	0	3	EACH	\$5,099.86	\$15,299.58	\$0.00	\$15,299.58	\$4,571.61	\$13,714.83	\$0.00	\$13,714.83	\$5,100.00	\$15,300.00	\$0.00	\$15,300.00
1002-A	RESIDENTIAL ASPHALT DRIVEWAY, COMPLETE IN PLACE	229	124	353	SQUARE YARD	\$71.79	\$16,439.91	\$8,901.96	\$25,341.87	\$24.68	\$5,651.72	\$3,060.32	\$8,712.04	\$65.00	\$14,885.00	\$8,060.00	\$22,945.00
TOTAL MCR-2020-204B BID AMOUNT						\$614,433.26				\$662,280.96				\$693,684.85			
TOTAL MCR-2022-204 BID AMOUNT						\$430,471.50				\$492,461.33				\$533,221.65			
TOTAL BID AMOUNT						\$1,044,904.76 ***				\$1,154,742.29				\$1,226,906.50			
TAX SAVINGS AMOUNT						\$21,949.91				\$16,402.50				\$17,890.00			

* Pay item quantity revised per Addendum No. 1.

**Contractor miscalculated total cost of pay item resulting in an incorrect total bid amount.

***Contractor miscalculated total sum of pay items resulting in incorrect total bid amount.



COUNTY COMMISSION OF MOBILE COUNTY, ALABAMA
PIERCE CREEK ROAD ROAD - GRADE, DRAIN, BASE, AND PAVE
TABULATION OF BIDS RECEIVED JUNE 10, 2026
MOBILE COUNTY PROJECT NO. MCR-2020-204B AND MCR-2022-204
VOLKERT PROJECT NO. 1097300 & 1196802

						7 J HUNT ENTERPRISE GENERAL CONTRACTORS, LLC				8 WIREGRASS CONSTRUCTION COMPANY, INC.				9 C THORNTON, INC.				ENGINEER'S ESTIMATE			
Item No.	Item Description	MCR 2020 Quantity	MCR 2022 Quantity	Total Quantity	Unit	Unit Cost	MCR 2020 Cost	MCR 2022 Cost	Total Cost	Unit Cost	MCR 2020 Cost	MCR 2022 Cost	Total Cost	Unit Cost	MCR 2020 Cost	MCR 2022 Cost	Total Cost	Unit Cost	MCR 2020 Cost	MCR 2022 Cost	Total Cost
201A002	CLEARING AND GRUBBING (MAXIMUM ALLOWABLE BID \$8000/ACRE) (APPROX. 3.5 ACRES)	0.5	0.5	1	LUMP SUM	\$29,750.00	\$14,875.00	\$14,875.00	\$29,750.00	\$28,000.00	\$14,000.00	\$14,000.00	\$28,000.00	\$17,500.00	\$8,750.00	\$8,750.00	\$17,500.00	\$28,000.00	\$14,000.00	\$14,000.00	\$28,000.00
206D000	REMOVING PIPE	77	64	141	LINEAR FOOT	\$30.00	\$2,310.00	\$1,920.00	\$4,230.00	\$10.75	\$827.75	\$688.00	\$1,515.75	\$30.00	\$2,310.00	\$1,920.00	\$4,230.00	\$20.00	\$1,540.00	\$1,280.00	\$2,820.00
206E000	REMOVING HEADWALLS	0	2	2	EACH	\$500.00	\$0.00	\$1,000.00	\$1,000.00	\$89.56	\$0.00	\$179.12	\$179.12	\$500.00	\$0.00	\$1,000.00	\$1,000.00	\$500.00	\$0.00	\$1,000.00	\$1,000.00
209A000	MAILBOX RESET, SINGLE	7	1	8	EACH	\$150.00	\$1,050.00	\$150.00	\$1,200.00	\$137.17	\$960.19	\$137.17	\$1,097.36	\$250.00	\$1,750.00	\$250.00	\$2,000.00	\$300.00	\$2,100.00	\$300.00	\$2,400.00
210A000	UNCLASSIFIED EXCAVATION	3391	2253	5644	CUBIC YARD	\$12.50	\$42,387.50	\$28,162.50	\$70,550.00	\$21.27	\$72,126.57	\$47,921.31	\$120,047.88	\$25.00	\$84,775.00	\$56,325.00	\$141,100.00	\$18.00	\$61,038.00	\$40,554.00	\$101,592.00
210D012	BORROW EXCAVATION (A-2-4(0) OR BETTER) (LOOSE TRUCKBED MEASURE)	2410	4247	6657	CUBIC YARD	\$22.00	\$53,020.00	\$93,434.00	\$146,454.00	\$12.64	\$30,462.40	\$53,682.08	\$84,144.48	\$32.00	\$77,120.00	\$135,904.00	\$213,024.00	\$24.00	\$57,840.00	\$101,928.00	\$159,768.00
214A000	STRUCTURE EXCAVATION	221	54	275	CUBIC YARD	\$12.50	\$2,762.50	\$675.00	\$3,437.50	\$17.16	\$3,792.36	\$926.64	\$4,719.00	\$25.00	\$5,525.00	\$1,350.00	\$6,875.00	\$18.00	\$3,978.00	\$972.00	\$4,950.00
214B001	FOUNDATION BACKFILL, COMMERCIAL	332	81	413	CUBIC YARD	\$110.00	\$36,520.00	\$8,910.00	\$45,430.00	\$107.24	\$35,603.68	\$8,686.44	\$44,290.12	\$125.50	\$41,666.00	\$10,165.50	\$51,831.50	\$85.00	\$28,220.00	\$6,885.00	\$35,105.00
230A000	ROADBED PROCESSING	28	26	54	ROADBED STATION	\$350.00	\$9,800.00	\$9,100.00	\$18,900.00	\$649.54	\$18,187.12	\$16,888.04	\$35,075.16	\$200.00	\$5,600.00	\$5,200.00	\$10,800.00	\$400.00	\$11,200.00	\$10,400.00	\$21,600.00
301A008	CRUSHED AGGREGATE BASE COURSE, TYPE B, PLANT MIXED, 5" COMPACTED THICKNESS	3846	3530	7376	SQUARE YARD	\$19.00	\$73,074.00	\$67,070.00	\$140,144.00	\$25.35	\$97,496.10	\$89,485.50	\$186,981.60	\$45.00	\$173,070.00	\$158,850.00	\$331,920.00	\$30.00	\$115,380.00	\$105,900.00	\$221,280.00
401A000	BITUMINOUS TREATMENT A	3846	3050	6896	SQUARE YARD	\$0.01	\$38.46	\$30.50	\$68.96	\$1.24	\$4,769.04	\$3,782.00	\$8,551.04	\$0.05	\$192.30	\$152.50	\$344.80	\$1.50	\$5,769.00	\$4,575.00	\$10,344.00
424A340	SUPERPAVE BITUMINOUS CONCRETE WEARING SURFACE LAYER, 1/2" MAXIMUM AGGREGATE SIZE MIX, ESAL RANGE A/B (180 LB/SY)	360	300	660	TON	\$195.85	\$70,506.00	\$58,755.00	\$129,261.00	\$131.58	\$47,368.80	\$39,474.00	\$86,842.80	\$155.00	\$55,800.00	\$46,500.00	\$102,300.00	\$160.00	\$57,600.00	\$48,000.00	\$105,600.00
424B655	SUPERPAVE BITUMINOUS CONCRETE UPPER BINDER LAYER, PATCHING, 1" MAXIMUM AGGREGATE SIZE MIX, ESAL RANGE C/D	50	0	50	TON	\$210.00	\$10,500.00	\$0.00	\$10,500.00	\$225.32	\$11,266.00	\$0.00	\$11,266.00	\$175.25	\$8,762.50	\$0.00	\$8,762.50	\$300.00	\$15,000.00	\$0.00	\$15,000.00
430B034	AGGREGATE SURFACING (ALDOT #57 CRUSHED STONE)	250	100	350	TON	\$70.00	\$17,500.00	\$7,000.00	\$24,500.00	\$81.87	\$20,467.50	\$8,187.00	\$28,654.50	\$98.50	\$24,625.00	\$9,850.00	\$34,475.00	\$105.00	\$26,250.00	\$10,500.00	\$36,750.00
530B001	22" SPAN, 14" RISE ROADWAY PIPE (CLASS 3 R.C.)	0	106	106	LINEAR FOOT	\$78.00	\$0.00	\$8,268.00	\$8,268.00	\$123.85	\$0.00	\$13,128.10	\$13,128.10	\$107.00	\$0.00	\$11,342.00	\$11,342.00	\$130.00	\$0.00	\$13,780.00	\$13,780.00
533A097	15" STORM SEWER PIPE (CLASS 3 R.C.)	20	0	20	LINEAR FOOT	\$54.00	\$1,080.00	\$0.00	\$1,080.00	\$85.67	\$1,713.40	\$0.00	\$1,713.40	\$77.50	\$1,550.00	\$0.00	\$1,550.00	\$75.00	\$1,500.00	\$0.00	\$1,500.00
533A098	18" STORM SEWER PIPE (CLASS 3 R.C.)	423	0	423	LINEAR FOOT	\$62.00	\$26,226.00	\$0.00	\$26,226.00	\$77.37	\$32,727.51	\$0.00	\$32,727.51	\$88.00	\$37,224.00	\$0.00	\$37,224.00	\$90.00	\$38,070.00	\$0.00	\$38,070.00
533A100	30" STORM SEWER PIPE (CLASS 3 R.C.)	65	0	65	LINEAR FOOT	\$100.00	\$6,500.00	\$0.00	\$6,500.00	\$119.50	\$7,767.50	\$0.00	\$7,767.50	\$149.50	\$9,717.50	\$0.00	\$9,717.50	\$160.00	\$10,400.00	\$0.00	\$10,400.00
533B098	22" SPAN, 14" RISE STORM SEWER PIPE (CLASS 3 R.C.)	95	39	134	LINEAR FOOT	\$78.00	\$7,410.00	\$3,042.00	\$10,452.00	\$79.17	\$7,521.15	\$3,087.63	\$10,608.78	\$107.00	\$10,165.00	\$4,173.00	\$14,338.00	\$130.00	\$12,350.00	\$5,070.00	\$17,420.00
533B099	29" SPAN, 18" RISE STORM SEWER PIPE (CLASS 3 R.C.)	35	0	35	LINEAR FOOT	\$106.00	\$3,710.00	\$0.00	\$3,710.00	\$865.10	\$30,278.50	\$0.00	\$30,278.50	\$133.00	\$4,655.00	\$0.00	\$4,655.00	\$150.00	\$5,250.00	\$0.00	\$5,250.00
535B011	22" SPAN, 14" RISE SIDE DRAIN PIPE	0	63	63	LINEAR FOOT	\$77.40	\$0.00	\$4,876.20	\$4,876.20	\$639.69	\$0.00	\$40,300.47	\$40,300.47	\$107.00	\$0.00	\$6,741.00	\$6,741.00	\$150.00	\$0.00	\$9,450.00	\$9,450.00
600A000	MOBILIZATION	0.5	0.5	1	LUMP SUM	\$100,000.00	\$50,000.00	\$50,000.00	\$100,000.00	\$130,550.00	\$65,275.00	\$65,275.00	\$130,550.00	\$85,000.00	\$42,500.00	\$42,500.00	\$85,000.00	\$69,933.81	\$34,966.90	\$34,966.90	\$69,933.81
606A012	6" UNDERDRAIN PIPE, TYPE 8	30	0	30	LINEAR FOOT	\$30.00	\$900.00	\$0.00	\$900.00	\$36.83	\$1,104.90	\$0.00	\$1,104.90	\$30.00	\$900.00	\$0.00	\$900.00	\$65.00	\$1,950.00	\$0.00	\$1,950.00
610A004	LOOSE RIPRAP, CLASS 2, 24" THICK	383	0	383	SQUARE YARD	\$86.00	\$32,938.00	\$0.00	\$32,938.00	\$123.19	\$47,181.77	\$0.00	\$47,181.77	\$121.50	\$46,534.50	\$0.00	\$46,534.50	\$200.00	\$76,600.00	\$0.00	\$76,600.00
610C001	LOOSE RIPRAP, CLASS 2	82	0	82	TON	\$79.70	\$6,535.40	\$0.00	\$6,535.40	\$99.77	\$8,181.14	\$0.00	\$8,181.14	\$120.00	\$9,840.00	\$0.00	\$9,840.00	\$88.64	\$7,268.48	\$0.00	\$7,268.48
610D003	FILTER BLANKET, GEOTEXTILE	644	890	1534	SQUARE YARD	\$2.50	\$1,610.00	\$2,225.00	\$3,835.00	\$7.18	\$4,623.92	\$6,390.20	\$11,014.12	\$3.00	\$1,932.00	\$2,670.00	\$4,602.00	\$6.00	\$3,864.00	\$5,340.00	\$9,204.00
619A001	15" ROADWAY PIPE END TREATMENT, CLASS 1	1	0	1	EACH	\$1,800.00	\$1,800.00	\$0.00	\$1,800.00	\$1,443.18	\$1,443.18	\$0.00	\$1,443.18	\$1,518.50	\$1,518.50	\$0.00	\$1,518.50	\$1,120.00	\$1,120.00	\$0.00	\$1,120.00
619B016	22" SPAN, 14" RISE ROADWAY PIPE END TREATMENT, CLASS 1	2	3	5	EACH	\$1,800.00	\$3,600.00	\$5,400.00	\$9,000.00	\$1,471.86	\$2,943.72	\$4,415.58	\$7,359.30	\$1,812.50	\$3,625.00	\$5,437.50	\$9,062.50	\$1,400.00	\$2,800.00	\$4,200.00	\$7,000.00
619B116	22" SPAN, 14" RISE SIDE DRAIN PIPE END TREATMENT, CLASS 1	0	6	6	EACH	\$1,800.00	\$0.00	\$10,800.00	\$10,800.00	\$1,471.78	\$0.00	\$8,830.68	\$8,830.68	\$1,995.00	\$0.00	\$11,970.00	\$11,970.00	\$1,200.00	\$0.00	\$7,200.00	\$7,200.00
621C015	INLETS, TYPE S1 OR S3 (1 WING)	8	1	9	EACH	\$6,000.00	\$48,000.00	\$6,000.00	\$54,000.00	\$6,115.02	\$48,920.16	\$6,115.02	\$55,035.18	\$5,381.00	\$43,048.00	\$5,381.00	\$48,429.00	\$7,000.00	\$56,000.00	\$7,000.00	\$63,000.00
621C017	INLETS, TYPE S1 OR S3 (2 WING)	3	0	3	EACH	\$6,650.00	\$19,950.00	\$0.00	\$19,950.00	\$7,287.24	\$21,861.72	\$0.00	\$21,861.72	\$5,741.00	\$17,223.00	\$0.00	\$17,223.00	\$10,000.00	\$30,000.00	\$0.00	\$30,000.00
621C176	INLETS, TYPE "SPECIAL" 4X4 YARD INLET	1	0	1	EACH	\$3,500.00	\$3,500.00	\$0.00	\$3,500.00	\$3,174.33	\$3,174.33	\$0.00	\$3,174.33	\$4,255.50	\$4,255.50	\$0.00	\$4,255.50	\$7,840.00	\$7,840.00	\$0.00	\$7,840.00
621C177	INLETS, TYPE "SPECIAL" OUTLET CONTROL STRUCTURE	1	0	1	EACH	\$4,000.00	\$4,000.00	\$0.00	\$4,000.00	\$4,071.17	\$4,071.17	\$0.00	\$4,071.17	\$5,275.50	\$5,275.50	\$0.00	\$5,275.50	\$15,000.00	\$15,000.00	\$0.00	\$15,000.00
650A000	TOPSOIL (4" COMPACTED THICKNESS)	406	741	1147	CUBIC YARD	\$25.00	\$10,150.00	\$18,525.00	\$28,675.00	\$10.89	\$4,421.34	\$8,069.49	\$12,490.83	\$32.00	\$12,992.00	\$23,712.00	\$36,704.00	\$30.00	\$12,180.00	\$22,230.00	\$34,410.00
652A100	SEEDING	1	2	3	ACRE	\$2,000.00	\$2,000.00	\$4,000.00	\$6,000.00	\$2,047.50	\$2,047.50	\$4,095.00	\$6,142.50	\$2,340.00	\$2,340.00	\$4,680.00	\$7,020.00	\$2,500.00	\$2,500.00	\$5,000.00	\$7,500.00
652C000	MOWING	2	4	6	ACRE	\$200.00	\$400.00	\$800.00	\$1,200.00	\$157.50	\$315.00	\$630.00	\$945.00	\$180.00	\$360.00	\$720.00	\$1,080.00	\$700.00	\$1,400.00	\$2,800.00	\$4,200.00
654A001	SOLID SODDING (BERMUDA)	3657	6667	10324	SQUARE YARD	\$9.00	\$32,913.00	\$60,003.00	\$92,916.00	\$5.15	\$18,833.55	\$34,335.05	\$53,168.60	\$6.00	\$21,942.00	\$40,002.00	\$61,944.00	\$8.00	\$29,256.00	\$53,336.00	\$82,592.00
656A010	MULCHING	1	2	3	ACRE	\$2,000.00	\$2,000.00	\$4,000.00	\$6,000.00	\$1,995.00	\$1,995.00	\$3,990.00	\$5,985.00	\$2,280.00	\$2,280.00	\$4,560.00	\$6,840.00	\$2,200.00	\$2,200.00	\$4,400.00	\$6,600.00
665A000	TEMPORARY SEEDING	2	4	6	ACRE	\$2,000.00	\$4,000.00	\$8,000.00	\$12,000.00	\$498.75	\$997.50	\$1,995.00	\$2,992.50	\$570.00	\$1,140.00	\$2,280.00	\$3,420.00	\$1,800.00	\$3,600.00	\$7,200.00	\$10,800.00
665B001	TEMPORARY MULCHING	6	12	18	TON	\$2,000.00	\$12,000.00	\$24,000.00	\$36,000.00	\$603.75	\$3,622.50	\$7,245.00	\$10,867.50	\$690.00	\$4,140.00	\$8,280.00	\$12,420.00	\$1,500.00	\$9,000.00	\$18,000.00	\$27,000.00
665J002	SILT FENCE	3252	2802	6054	LINEAR FOOT	\$6.00	\$19,512.00	\$16,812.00	\$36,324.00	\$4.10	\$13,333.20	\$11,488.20	\$24,821.40	\$5.00	\$16,260.00	\$14,010.00	\$30,270.00	\$7.00	\$22,764.00	\$19,614.00	\$42,378.00



COUNTY COMMISSION OF MOBILE COUNTY, ALABAMA																					
PIERCE CREEK ROAD ROAD - GRADE, DRAIN, BASE, AND PAVE																					
TABULATION OF BIDS RECEIVED JUNE 10, 2026																					
MOBILE COUNTY PROJECT NO. MCR-2020-204B AND MCR-2022-204																					
VOLKERT PROJECT NO. 1097300 & 1196802																					
						7 J HUNT ENTERPRISE GENERAL CONTRACTORS, LLC				8 WIREGRASS CONSTRUCTION COMPANY, INC.				9 C THORNTON, INC.				ENGINEER'S ESTIMATE			
Item No.	Item Description	MCR 2020 Quantity	MCR 2022 Quantity	Total Quantity	Unit	Unit Cost	MCR 2020 Cost	MCR 2022 Cost	Total Cost	Unit Cost	MCR 2020 Cost	MCR 2022 Cost	Total Cost	Unit Cost	MCR 2020 Cost	MCR 2022 Cost	Total Cost	Unit Cost	MCR 2020 Cost	MCR 2022 Cost	Total Cost
665N000	TEMPORARY COARSE AGGREGATE,ALDOT NUMBER 1	25	25	50	TON	\$80.00	\$2,000.00	\$2,000.00	\$4,000.00	\$83.88	\$2,097.00	\$2,097.00	\$4,194.00	\$136.75	\$3,418.75	\$3,418.75	\$6,837.50	\$115.00	\$2,875.00	\$2,875.00	\$5,750.00
665N004	COARSE AGGREGATE,ALDOT NUMBER 4	20	0	20	TON	\$80.00	\$1,600.00	\$0.00	\$1,600.00	\$83.88	\$1,677.60	\$0.00	\$1,677.60	\$98.50	\$1,970.00	\$0.00	\$1,970.00	\$200.00	\$4,000.00	\$0.00	\$4,000.00
665O001	SILT FENCE REMOVAL	3252	2802	6054	LINEAR FOOT	\$0.05	\$162.60	\$140.10	\$302.70	\$1.58	\$5,138.16	\$4,427.16	\$9,565.32	\$2.00	\$6,504.00	\$5,604.00	\$12,108.00	\$1.50	\$4,878.00	\$4,203.00	\$9,081.00
665P005	INLET PROTECTION, STAGE 3 OR 4	13	0	13	EACH	\$650.00	\$8,450.00	\$0.00	\$8,450.00	\$472.50	\$6,142.50	\$0.00	\$6,142.50	\$540.00	\$7,020.00	\$0.00	\$7,020.00	\$600.00	\$7,800.00	\$0.00	\$7,800.00
665Q002	WATTLE	1860	1176	3036	LINEAR FOOT	\$8.00	\$14,880.00	\$9,408.00	\$24,288.00	\$9.98	\$18,562.80	\$11,736.48	\$30,299.28	\$12.00	\$22,320.00	\$14,112.00	\$36,432.00	\$10.00	\$18,600.00	\$11,760.00	\$30,360.00
680A001	GEOMETRIC CONTROLS	0.5	0.5	1	LUMP SUM	\$6,500.00	\$3,250.00	\$3,250.00	\$6,500.00	\$14,182.22	\$7,091.11	\$7,091.11	\$14,182.22	\$6,000.00	\$3,000.00	\$3,000.00	\$6,000.00	\$6,993.38	\$3,496.69	\$3,496.69	\$6,993.38
701G256	BROKEN YELLOW, CLASS 2, TYPE A TRAFFIC STRIPE (5" WIDE)	80	0	80	LINEAR FOOT	\$5.00	\$400.00	\$0.00	\$400.00	\$2.10	\$168.00	\$0.00	\$168.00	\$2.50	\$200.00	\$0.00	\$200.00	\$2.13	\$170.40	\$0.00	\$170.40
703A002	TRAFFIC CONTROL MARKINGS, CLASS 2, TYPE A	32	34	66	SQUARE FOOT	\$9.14	\$292.48	\$310.76	\$603.24	\$10.50	\$336.00	\$357.00	\$693.00	\$12.00	\$384.00	\$408.00	\$792.00	\$12.00	\$384.00	\$408.00	\$792.00
703D001	TEMPORARY TRAFFIC CONTROL MARKINGS	32	34	66	SQUARE FOOT	\$5.36	\$171.52	\$182.24	\$353.76	\$3.15	\$100.80	\$107.10	\$207.90	\$4.00	\$128.00	\$136.00	\$264.00	\$3.50	\$112.00	\$119.00	\$231.00
740B000	CONSTRUCTION SIGNS	351	204	555	SQUARE FOOT	\$10.00	\$3,510.00	\$2,040.00	\$5,550.00	\$8.40	\$2,948.40	\$1,713.60	\$4,662.00	\$9.75	\$3,422.25	\$1,989.00	\$5,411.25	\$10.00	\$3,510.00	\$2,040.00	\$5,550.00
740D000	CHANNELIZING DRUMS	30	30	60	EACH	\$47.90	\$1,437.00	\$1,437.00	\$2,874.00	\$0.01	\$0.30	\$0.30	\$0.60	\$45.75	\$1,372.50	\$1,372.50	\$2,745.00	\$50.00	\$1,500.00	\$1,500.00	\$3,000.00
740E000	CONES (36 INCHES HIGH)	30	30	60	EACH	\$20.00	\$600.00	\$600.00	\$1,200.00	\$0.01	\$0.30	\$0.30	\$0.60	\$19.25	\$577.50	\$577.50	\$1,155.00	\$20.00	\$600.00	\$600.00	\$1,200.00
740F002	BARRICADES, TYPE III	6	0	6	EACH	\$270.00	\$1,620.00	\$0.00	\$1,620.00	\$225.75	\$1,354.50	\$0.00	\$1,354.50	\$258.00	\$1,548.00	\$0.00	\$1,548.00	\$250.00	\$1,500.00	\$0.00	\$1,500.00
742A001	PORTABLE CHANGEABLE MESSAGE SIGN, TYPE 2	3	0	3	EACH	\$5,292.00	\$15,876.00	\$0.00	\$15,876.00	\$2,775.05	\$8,325.15	\$0.00	\$8,325.15	\$5,040.00	\$15,120.00	\$0.00	\$15,120.00	\$7,000.00	\$21,000.00	\$0.00	\$21,000.00
1002-A	RESIDENTIAL ASPHALT DRIVEWAY, COMPLETE IN PLACE	229	124	353	SQUARE YARD	\$57.00	\$13,053.00	\$7,068.00	\$20,121.00	\$58.57	\$13,412.53	\$7,262.68	\$20,675.21	\$29.00	\$6,641.00	\$3,596.00	\$10,237.00	\$70.00	\$16,030.00	\$8,680.00	\$24,710.00
TOTAL MCR-2020-204B BID AMOUNT						\$702,380.46				\$759,037.32				\$864,989.30				\$874,250.48			
TOTAL MCR-2022-204 BID AMOUNT						\$544,269.30				\$538,220.45				\$658,889.25				\$601,562.60			
TOTAL BID AMOUNT						\$1,246,649.76				\$1,297,257.77				\$1,523,878.55				\$1,475,813.07			
TAX SAVINGS AMOUNT						\$18,070.00				\$26,700.00				\$60,000.00							

* Pay item quantity revised per Addendum No. 1.
**Contractor miscalculated total cost of pay item resulting in an incorrect total bid amount.
***Contractor miscalculated total sum of pay items resulting in incorrect total bid amount.

I, Jordan Stringfellow, P.E., Volkert, Inc., do hereby certify that this tabulation of bids received by the County Commission of Mobile County, Alabama on June 10, 2026, for construction of the herein referenced project # MCR-2020-204B, is a true and correct copy of the bids submitted by the within named corporations.

Jordan Stringfellow

06-17-2026

I, Katelyn Finnorn, P.E., Volkert, Inc., do hereby certify that this tabulation of bids received by the County Commission of Mobile County, Alabama on June 10, 2026, for construction of the herein referenced project # MCR-2022-204, is a true and correct copy of the bids submitted by the within named corporations.

Katelyn Finnorn

6-17-2026

