
OWNERS: MOBILE COUNTY COMMISSION
BID TAB
Project No.:  MCR-2004-203
SAND RIDGE ROAD
Bid Date:  JULY 22, 2009       Time:  10:00 a.m.
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201-A Clearing and Grubbing  (Approx. 24 Acres) 1 L.S. 56,856.00 56,856.00 45,000.00 45,000.00 36,400.00 36,400.00 105,185.00 105,185.00 73,112.28 73,112.28 63,250.15 63,250.15 21,005.04 21,005.04 232,000.00 232,000.00

206-C Removing Asphalt 104 S.Y. 2.80 291.20 3.00 312.00 2.00 208.00 5.77 600.08 2.48 257.92 2.50 260.00 5.26 547.04 2.60 270.40

5th Contractor 6th Contractor
Travelers Casualty & Surety Co.

7th Contractor
Western Surety Company Western Surety Company

Frank Turner Construction Co.

8th Contractor

1008 Schillinger Rd.
Mobile, AL  36608

The Gray Casualty & Surety Co.

M.C. Williams Contracting

Mobile, AL  36689
P. O. Box 8039 10140 Tanner Williams Rd.

Mobile, AL  36608

Hosea O. Weaver & Sons

Mobile, AL  36689

Check # 4218194639 Federal Insurance Company

S. A. Graham
P. O. Box 726

Brundidge, AL  36010

John G. Walton
P. O. Box 81222

2nd Contractor 3rd Contractor 4th Contractor
American Contractors Indemnity Co.

S. J. & L Inc.
P. O. Box 190034
Mobile, AL  36619

Gulf Equipment Corp.
5535 Business Pkwy.

McConnell Contracting
P. O. Box 70166

Mobile, AL  36670

1st Contractor

Theodore, AL  36582

Arch Insurance Company

* Gulf Equipment did not acknowledge Addendum # 1 therefore, it's a no bid.  

206-D1 Removal of Existing Pipes (all sizes) 49 L.F. 5.45 267.05 7.00 343.00 5.00 245.00 7.83 383.67 4.33 212.17 4.00 196.00 4.16 203.84 3.58 175.42

206-D2 Removal of Existing Fences 4,200 L.F. 1.35 5,670.00 1.20 5,040.00 1.00 4,200.00 1.24 5,208.00 1.42 5,964.00 2.00 8,400.00 1.64 6,888.00 1.41 5,922.00

206-D3 Removal of Ravel Curb 36 L.F. 2.75 99.00 5.00 180.00 10.00 360.00 8.65 311.40 7.02 252.72 5.00 180.00 5.66 203.76 1.92 69.12

209-A Mailbox Reset (single) 40 EA 49.00 1,960.00 39.00 1,560.00 150.00 6,000.00 40.41 1,616.40 38.86 1,554.40 52.00 2,080.00 36.67 1,466.80 30.00 1,200.00

210-A Unclassified Excavation 45,000 C.Y. 4.32 194,400.00 2.80 126,000.00 2.55 114,750.00 1.00 45,000.00 3.68 165,600.00 4.40 198,000.00 6.00 270,000.00 7.05 317,250.00

210-D Borrow Excavation 10,000 C.Y. 
(TBM) 4.77 47,700.00 4.00 40,000.00 2.90 29,000.00 0.10 1,000.00 0.01 100.00 3.00 30,000.00 6.32 63,200.00 7.29 72,900.00

214-B Foundation Backfill, Commercial 200 Ton 33.85 6,770.00 15.60 3,120.00 42.50 8,500.00 45.19 9,038.00 36.01 7,202.00 36.31 7,262.00 35.67 7,134.00 42.86 8,572.00

230-A Roadbed Processing 133 RD. BD. 
STA. 166.00 22,078.00 180.00 23,940.00 200.00 26,600.00 158.02 21,016.66 200.96 26,727.68 250.00 33,250.00 147.48 19,614.84 165.00 21,945.00

301-A
Granular Soil Base Course One 8" Layer, 
Per Section 821, Road Mixed, 8" 
Compacted Thickness

34,000 S.Y.      2.71 92,140.00 3.40 115,600.00 3.55 120,700.00 3.20 108,800.00 2.65 90,100.00 2.78 94,520.00 3.44 116,960.00 3.15 107,100.00

401-A Bituminous Treatment, Type "A" (Prime) 34,000 S.Y. 0.63 21,420.00 0.70 23,800.00 0.60 20,400.00 0.71 24,140.00 0.72 24,480.00 1.00 34,000.00 0.88 29,920.00 0.68 23,120.00

408-A Planing Pavement Approximately 1" Thick 124 S.Y. 15.85 1,965.40 25.00 3,100.00 15.00 1,860.00 16.50 2,046.00 18.87 2,339.88 5.00 620.00 4.74 587.76 16.95 2,101.80

429-A

Improved Bituminous Concrete Wearing 
Surface Layer, 1/2" maximum aggregate 
size mix, ESAL Range B, Placed at 165 
lbs/S.Y. 

2,700 Ton 68.75 185,625.00 87.30 235,710.00 65.00 175,500.00 71.50 193,050.00 71.91 194,157.00 86.35 233,145.00 73.74 199,098.00 73.45 198,315.00

430-B Aggregate Surfacing (A.D.O.T #57) 330 Ton 38.15 12,589.50 40.00 13,200.00 42.50 14,025.00 41.29 13,625.70 33.69 11,117.70 38.31 12,642.30 37.15 12,259.50 45.00 14,850.00

530-A 36"Roadway Pipe 60 L.F. 50.55 3,033.00 57.00 3,420.00 56.95 3,417.00 56.74 3,404.40 56.97 3,418.20 54.37 3,262.20 49.21 2,952.60 56.12 3,367.20y p , , , , , , , ,

530-B 22" Span x 14" Rise Roadway Pipe 96 L.F. 30.65 2,942.40 35.00 3,360.00 31.85 3,057.60 33.41 3,207.36 27.09 2,600.64 34.54 3,315.84 28.29 2,715.84 28.82 2,766.72

533-B1 18" S x 11" R Storm Sewer Pipe 32 L.F. 42.30 1,353.60 28.00 896.00 27.25 872.00 35.90 1,148.80 48.78 1,560.96 33.18 1,061.76 23.56 753.92 24.55 785.60

533-B2 29"Sx18"R Storm Sewer Pipe 56 L.F. 39.00 2,184.00 39.10 2,189.60 39.15 2,192.40 44.41 2,486.96 35.08 1,964.48 41.70 2,335.20 41.55 2,326.80 35.38 1,981.28

533-B3 36"Sx23"R Storm Sewer Pipe 112 L.F. 42.55 4,765.60 47.00 5,264.00 49.50 5,544.00 51.85 5,807.20 47.04 5,268.48 48.98 5,485.76 44.64 4,999.68 43.66 4,889.92

533-B4 44" Span x 27" Rise Storm Sewer Pipe 174 L.F. 66.70 11,605.80 74.00 12,876.00 76.00 13,224.00 72.00 12,528.00 62.87 10,939.38 68.49 11,917.26 69.71 12,129.54 64.19 11,169.06

535-B1 18"Sx11"R Side Drain Pipe 1,016 L.F. 25.40 25,806.40 24.50 24,892.00 27.25 27,686.00 27.18 27,614.88 24.14 24,526.24 33.18 33,710.88 30.54 31,028.64 26.66 27,086.56

535-B2 22" Span x 14" R Side Drain Pipe 688 L.F. 29.20 20,089.60 28.70 19,745.60 31.85 21,912.80 33.14 22,800.32 31.41 21,610.08 34.54 23,763.52 34.33 23,619.04 28.50 19,608.00

535-B3 29"Sx18"R Side Drain Pipe 160 L.F. 35.60 5,696.00 38.00 6,080.00 39.15 6,264.00 40.04 6,406.40 34.49 5,518.40 42.20 6,752.00 40.36 6,457.60 35.23 5,636.80

535-B4 36" Span x 23" Rise Side Drain Pipe 80 L.F. 48.60 3,888.00 48.00 3,840.00 49.50 3,960.00 50.28 4,022.40 51.16 4,092.80 48.98 3,918.40 49.04 3,923.20 44.90 3,592.00

600-A Mobilization 1 L.S. 30,459.20 30,459.20 72,000.00 72,000.00 45,250.00 45,250.00 185,986.00 185,986.00 118,400.00 118,400.00 5,000.00 5,000.00 15,750.00 15,750.00 127,450.00 127,450.00

606-A 6" Under Drain Pipe Type 8 400 L.F. 10.85 4,340.00 8.60 3,440.00 10.00 4,000.00 15.00 6,000.00 10.20 4,080.00 10.20 4,080.00 10.68 4,272.00 11.67 4,668.00

610-A1 Loose Rip Rap, Class 2 (18" thick) 95 S.Y. 47.95 4,555.25 46.00 4,370.00 55.00 5,225.00 43.51 4,133.45 40.69 3,865.55 40.38 3,836.10 47.53 4,515.35 43.30 4,113.50

610-A2 Loose Rip Rap, Class 2 (24" thick) 160 S.Y. 69.60 11,136.00 58.00 9,280.00 55.00 8,800.00 54.69 8,750.40 55.05 8,808.00 53.84 8,614.40 61.05 9,768.00 56.01 8,961.60

610-D Filter Fabric, Geotextile 255 S.Y. 2.00 510.00 2.60 663.00 3.00 765.00 3.78 963.90 2.73 696.15 3.00 765.00 1.79 456.45 1.42 362.10

614-B Reinforced Slope Paving (Paved Ditches 
Including Toe Walls) 490 C.Y. 227.00 111,230.00 205.00 100,450.00 315.00 154,350.00 236.50 115,885.00 216.52 106,094.80 264.00 129,360.00 230.93 113,155.70 282.50 138,425.00

619-A 36" Roadway Pipe End Treatment (CL-1, 
3:1 Slope) 2 EA 767.00 1,534.00 810.00 1,620.00 900.00 1,800.00 797.50          1,595.00 730.12 1,460.24 550.00 1,100.00 829.90 1,659.80 565.00 1,130.003:1 Slope)

619-B1 22" Span x 14" Rise Roadway Pipe End 
Treatment (CL-1, 3:1 Slope, DBBL) 2 EA 793.00 1,586.00 700.00 1,400.00 1,250.00       2,500.00 825.00          1,650.00 755.29 1,510.58 770.00 1,540.00 639.71 1,279.42 791.00 1,582.00

619-B2 36"Sx23"R Roadway Pipe End Treatment 
(CL-1, 3:1 Slope, 15°SKEW) 1 EA 793.00 793.00 600.00 600.00 750.00          750.00 825.00          825.00 654.59 654.59 660.00 660.00 1,353.44 1,353.44 678.00 678.00

619-B3 36"Sx23"R Roadway Pipe End Treatment 
(CL-1, 3:1 Slope, 30°SKEW) 1 EA 899.00 899.00 630.00 630.00 800.00          800.00 935.00          935.00 755.29 755.29 660.00 660.00 1,733.83 1,733.83 678.00 678.00

619-B4 44"Sx27"R Roadway Pipe End Treatment 
(CL-1, 3:1 Slope) 2 EA 846.00 1,692.00 810.00 1,620.00 1,250.00       2,500.00 880.00          1,760.00 755.29 1,510.58 770.00 1,540.00 852.98 1,705.96 791.00 1,582.00

619-B5 18"Sx11"R  Side Drain Pipe End Treatment 
(CL-1, 4:1 Slope) 48 EA 338.00 16,224.00 325.00 15,600.00 675.00          32,400.00 352.00          16,896.00 327.29 15,709.92 380.00 18,240.00 435.37 20,897.76 339.00 16,272.00

619-B6 22"Sx14" R Side Drain Pipe End Treatment 
(CL-1, 4:1 Slope) 28 EA 412.00 11,536.00 360.00 10,080.00 700.00          19,600.00 429.00          12,012.00 397.79 11,138.12 385.00 10,780.00 525.89 14,724.92 452.00 12,656.00(CL 1, 4:1 Slope)

619-B7 29"Sx18"R Side Drain Pipe End Treatment 
(CL-1, 4:1 Slope) 10 EA 476.00 4,760.00 400.00 4,000.00 775.00          7,750.00 495.00          4,950.00 453.18 4,531.80 605.00 6,050.00 566.65 5,666.50 621.50 6,215.00

619-B8 36"Sx23"R Side Drain Pipe End Treatment 
(CL-1, 4:1 Slope) 3 EA 629.00 1,887.00 630.00 1,890.00 800.00          2,400.00 654.50          1,963.50 599.20 1,797.60 770.00 2,310.00 947.04 2,841.12 791.00 2,373.00

620-A Minor Structure Concrete (Ravelling Strip) 1 C.Y. 1,269.00 1,269.00 270.00 270.00 1,000.00       1,000.00 1,320.00       1,320.00 1,208.47 1,208.47 165.00 165.00 501.81 501.81 169.50 169.50

621-A Junction Box, Type 1, 1P or 5 (with access 
opening and Ladder Bars) 3 EA 2,045.00 6,135.00 1,800.00 5,400.00 3,150.00       9,450.00 1,911.77       5,735.31 1,760.91 5,282.73 2,406.66 7,219.98 1,819.25 5,457.75 2,073.14 6,219.42

636-A Barbed Wire Fence, 4 Strands 4 Feet High 4,200 L.F. 3.50 14,700.00 2.70 11,340.00 2.00              8,400.00 3.29              13,818.00 3.83 16,086.00 4.18 17,556.00 3.99 16,758.00 4.29 18,018.00

637-A Fence Reset (all types) 2,600 L.F. 5.65 14,690.00 2.70 7,020.00 4.00              10,400.00 4.10              10,660.00 5.04 13,104.00 5.50 14,300.00 8.40 21,840.00 9.00 23,400.00

650-A  Topsoil,  2" Compacted thickness 4,100 C.Y.(TBM) 15.25 62,525.00 4.00 16,400.00 4.75              19,475.00 18.00            73,800.00 11.98 49,118.00 10.00 41,000.00 14.52 59,532.00 12.80 52,480.00

652-A Seeding 30 ACRE 454.00 13,620.00 900.00 27,000.00 600.00          18,000.00 50.00            1,500.00 782.71 23,481.30 600.00 18,000.00 1,044.53 31,335.90 811.07 24,332.10

652-C Mowing 30 ACRE 75.00 2,250.00 63.00 1,890.00 150.00          4,500.00 30.07            902.10 100.71 3,021.30 40.00 1,200.00 38.81 1,164.30 34.09 1,022.70

654-A Solid Sod  (Bermuda) 1,800 S.Y. 4.40 7,920.00 3.60 6,480.00 3.25              5,850.00 4.57              8,226.00 4.03 7,254.00 4.00 7,200.00 4.06 7,308.00 3.39 6,102.00

656-A Mulching                   30 ACRE 467.00 14,010.00 750.00 22,500.00 550.00          16,500.00 50.00            1,500.00 704.94 21,148.20 600.00 18,000.00 817.71 24,531.30 577.86 17,335.80

659-A Erosion Control Netting Class "B"  As 
Directed by the Engineer                                400 S.Y. 1.80 720.00 2.00 800.00 2.00              800.00 2.25              900.00 3.02 1,208.00 2.50 1,000.00 2.51 1,004.00 1.53 612.00

665-A Temporary Seeding 30 ACRE 341.00 10,230.00 550.00 16,500.00 200.00          6,000.00 50.00            1,500.00 447.26 13,417.80 400.00 12,000.00 512.73 15,381.90 742.56 22,276.80

665-B Temporary Mulching 30 ACRE 407.00 12,210.00 550.00 16,500.00 700.00          21,000.00 50.00            1,500.00 402.82 12,084.60 400.00 12,000.00 508.36 15,250.80 372.15 11,164.50

665-F Hay Bales 200 EA 7.55 1,510.00 8.00 1,600.00 10.00            2,000.00 19.00            3,800.00 6.21 1,242.00 5.50 1,100.00 8.97 1,794.00 8.24 1,648.00

665-J1 Silt Fence, Type "A" 250 L.F. 3.65 912.50 3.00 750.00 4.00              1,000.00 14.00            3,500.00 5.00 1,250.00 4.50 1,125.00 3.83 957.50 3.00 750.00

665-J2 Silt Fence, Type "B" 3,000 L.F. 1.85 5,550.00 1.80 5,400.00 1.75              5,250.00 1.27              3,810.00 2.17 6,510.00 2.50 7,500.00 2.60 7,800.00 1.00 3,000.00

668-A Constuction Fuel (Maximum Bid Limited to 
$73,000.00) 1 L.S. 0.00 0.00 5,000.00 5,000.00 0.00 0.00 0.00 0.00 25,496.00 25,496.00 0.10 0.10 1.05 1.05 0.00 0.00

680-A Engineering Controls 1 L.S. 16,476.00 16,476.00 8,000.00 8,000.00 20,000.00     20,000.00 20,719.26     20,719.26 16,641.47 16,641.47 17,000.00 17,000.00 10,500.00 10,500.00 22,848.00 22,848.00

740-B Construction signs (Type IV) 224 S.F. 6.50 1,456.00 4.00 896.00 8.00              1,792.00 16.13            3,613.12 7.83 1,753.92 11.00 2,464.00 12.36 2,768.64 13.07 2,927.68

740-D Channelizing drums  Type "III" 50 EA 36.25 1,812.50 9.00 450.00 30.00            1,500.00 7.27              363.50 55.91 2,795.50 20.00 1,000.00 65.63 3,281.50 40.33 2,016.50

740-E Cones 36" High 50 EA 9.75 487.50 6.00 300.00 10.00            500.00 1.62              81.00 10.06 503.00 6.00 300.00 17.56 878.00 7.51 375.50

740-G1 Barricades Type I - (Portable 24" Wide) 25 EA 92.00 2,300.00 110.00 2,750.00 100.00          2,500.00 58.19            1,454.75 25.00 625.00 50.00 1,250.00 216.35 5,408.75 60.55 1,513.75

740-G2 Barricade Type III, Portable, 48" Wide with 
Lights) 25 EA 146.00 3,650.00 135.00 3,375.00 300.00          7,500.00 58.19            1,454.75 25.00 625.00 175.00 4,375.00 292.28 7,307.00 224.05 5,601.25

740-I Warning Lights Type "B" (Detachable 
Head)

11 EA 218.00 2,398.00 85.00 935.00 250.00          2,750.00 269.84          2,968.24 145.36 1,598.96 125.00 1,375.00 212.80 2,340.80 75.00 825.00

740-M Weight for Cones 50 EA 5.00 250.00 4.25 212.50 2.00              100.00 1.62              81.00 1.12 56.00 4.00 200.00 12.92 646.00 5.00 250.00

1002-A Residential Asphalt Driveway, Complete in 
Place 2,800 S.Y. 12.35 34,580.00 11.85 33,180.00 15.00            42,000.00 10.85            30,380.00 14.05 39,340.00 12.00 33,600.00 11.27 31,556.00 14.47 40,516.00

1002-B Commercial Asphalt Driveway, Complete in 
Place 450 S.Y. 16.05 7,222.50 16.20 7,290.00 20.00            9,000.00 12.29            5,530.50 16.04 7,218.00 18.00 8,100.00 14.62 6,579.00 16.75 7,537.50

641-A1 3/4" HDPE Water Service Line Laid 1,600 L.F. 2.50 4,000.00 6.00 9,600.00 8.00              12,800.00 4.50              7,200.00 4.12 6,592.00 5.65 9,040.00 6.29 10,064.00 4.22 6,752.00

4 15 1 245 00 8 00 2 400 00 9 00 2 700 00 6 59 1 977 00 6 03 1 809 00 6 00 1 800 00 6 94 2 082 00 6 91 2 073 00641-A2 1-1/2" HDPE Water Service Line Laid 300 L.F. 4.15 1,245.00 8.00 2,400.00 9.00            2,700.00 6.59            1,977.00 6.03 1,809.00 6.00 1,800.00 6.94 2,082.00 6.91 2,073.00

641-A3 6" P.V.C. Water Main Laid (SDR 21) 100 L.F. 6.40 640.00 10.25 1,025.00 14.00            1,400.00 24.77            2,477.00 22.68 2,268.00 8.90 890.00 12.10 1,210.00 17.95 1,795.00

641-A4 8" P.V.C. Water Main Laid (SDR 21) 6,500 L.F. 7.90 51,350.00 8.50 55,250.00 11.00            71,500.00 10.14            65,910.00 9.29 60,385.00 12.00 78,000.00 13.39 87,035.00 12.50 81,250.00

641-A5 6" D.I. Water Main Laid (CL 52) 40 L.F. 21.65 866.00 29.50 1,180.00 16.00            640.00 36.36            1,454.40 33.28 1,331.20 26.79 1,071.60 28.00 1,120.00 26.70 1,068.00

641-A6 8" D.I. Water Main Laid (CL 52) 1,200 L.F. 23.60 28,320.00 26.80 32,160.00 17.00            20,400.00 26.82            32,184.00 24.55 29,460.00 31.66 37,992.00 30.20 36,240.00 32.19 38,628.00

641-C Ductile Iron M.J. Fittings 2,800 LBS 2.25 6,300.00 3.90 10,920.00 3.50              9,800.00 3.70              10,360.00 3.38 9,464.00 3.00 8,400.00 4.63 12,964.00 4.97 13,916.00

641-D Fire Hydrant 1 EA 1,962.00 1,962.00 2,600.00 2,600.00 2,450.00       2,450.00 2,216.50       2,216.50 2,029.22 2,029.22 2,500.00 2,500.00 2,829.42 2,829.42 2,468.50 2,468.50

641-E Reset Fire Hydrant (Incl.s Removal) 4 EA 677.00 2,708.00 1,354.00 5,416.00 1,800.00       7,200.00 1,265.00       5,060.00 1,158.12 4,632.48 1,039.06 4,156.24 1,036.65 4,146.60 1,227.71 4,910.84

641-J1 6" Gate Valve and Box 2 EA 472 00 944 00 610 00 1 220 00 600 00 1 200 00 843 70 1 687 40 772 41 1 544 82 563 58 1 127 16 675 69 1 351 38 694 03 1 388 06641-J1 6  Gate Valve and Box 2 EA 472.00 944.00 610.00 1,220.00 600.00        1,200.00 843.70        1,687.40 772.41 1,544.82 563.58 1,127.16 675.69 1,351.38 694.03 1,388.06

641-J2 8" Gate Valve and Box 13 EA 654.00 8,502.00 865.00 11,245.00 730.00          9,490.00 1,081.30       14,056.90 989.94 12,869.22 782.86 10,177.18 965.21 12,547.73 958.62 12,462.06

641-L Concrete for Water Mains (Thrust Blocks) 20 C.Y. 146.00 2,920.00 100.00 2,000.00 100.00          2,000.00 214.50          4,290.00 196.38 3,927.60 165.00 3,300.00 203.56 4,071.20 142.51 2,850.20

641-M1 6" Retainer Glands 15 EA 35.00 525.00 65.00 975.00 27.00            405.00 45.10            676.50 41.29 619.35 58.78 881.70 61.87 928.05 58.33 874.95

641-M2 8" Retainer Glands 150 EA 48.00 7,200.00 78.00 11,700.00 32.00            4,800.00 59.66            8,949.00 54.62 8,193.00 82.06 12,309.00 81.52 12,228.00 77.35 11,602.50

641-N 8" x 6" Anchor Tee 2 EA 223.00 446.00 330.00 660.00 250.00          500.00 302.50          605.00 276.94 553.88 191.60 383.20 277.83 555.66 170.78 341.56

641-P 3/4" Service Tap 25 EA 249.00 6,225.00 306.00 7,650.00 340.00          8,500.00 262.90          6,572.50 240.69 6,017.25 299.68 7,492.00 281.04 7,026.00 396.49 9,912.25

641-R 3/4" Reset & Reconnect Customer Service 36 EA 230.00 8,280.00 163.00 5,868.00 320.00 11,520.00 254.10          9,147.60 232.63 8,374.68 229.20 8,251.20 192.99 6,947.64 339.56 12,224.16

641-S Reset Existing Valve Box 5 EA 136.00 680.00 75.00 375.00 400.00          2,000.00 223.30          1,116.50 204.43 1,022.15 100.00 500.00 76.44 382.20 135.29 676.45

1,306,334.00$ 1,311,593.70$  1,322,339.80$ 1,359,810.71$ 1,398,852.73$ 1,425,165.13$ 1,525,388.57$ 1,891,955.61$ 

DENOTES CORRECTION WE HEREBY CERTIFY THIS TO BE A TRUE AND CORRECT TABULATION OF BIDS 

POLYSURVEYING ___________________________________________

TOTALS FOR PROJECT  = 

* Gulf Equipment did not acknowledge Addendum # 1 therefore, it's a no bid.  


	Schedule of items

